

INDIAN INSTITUTE OF TECHNOLOGY: DELHI
HAUZ KHAS, NEW DELHI – 110016
(OFFICE OF THE EXECUTIVE ENGINEER – ELECT.)

CORRIGENDUM

Date:- / /2013

Name of work :- S/I/T/C of 01MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories at roof tops in IIT Delhi.


S.H. :- Procurement of 01MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories .

Reference Tender No . IITD/DW/24(E)/EE(E)/2012/96 **Dated :-** 12.08.2013

Pre bid meeting is rescheduled as under due to gazetted holiday on 28/08/2013

Estimated Cost (in Rs.)	Earnest Money (in Rs.)	Time for Completion	Last date of receipt application for issue of tender document	Last date of issue of tender document	Date and Venue of Pre- bid meeting	Date of submission & Opening of technical bid
10 crores	20 Lakhs	6 months	9/08/2013	13/08/2013	29/08/2013 Venue :- AD-215 Office of Dean (Infrastructure)	04/09/2013

Other terms and conditions will remain same.


G.K. Taneja
Executive Engineer (Elect.)

Copy to :

1. I.E. 2. AEE(P) 3. A.E.(A.C) 4. D.R (A/Cs) 5. S.W. 6. Office Copy
7. Notice Board.