

IIT: DELHI.

No.IITD/E.E. (C-II)/2012-13/782

DATED: - 06-08-2012

CORRIGENDUM

Name of work: - A/R & M/O Building in Academic area during the year 2012-2013.

SH: - Providing alternate parking in back side of block No. I to Block No. V along boundary wall at IIT Delhi A/R & M.O. Building in Residential area (East Campus) during the year 2012-13.

Ref.: - Tender No. IITD/ DW/ E.E. (C-II)/ 2012/777, dated-31-07-2012.


Due to some unavoidable circumstances the last date of submission and opening of above Tender for above subject work is modified as under: -

Estimate Cost	E.M.D.	Time for completion	Date of submission of tender	Date of opening of tender
2,87,114.00	5,742.00	01 Months	16-08-12 Up to 3.00 PM	16-08-12 At 3.30 PM.

Note: - Submission & opening of Tender will be in the office of EE (C-II) (MZ-136).

Other terms & conditions will remain same.

Website [www.iitd.ac.in](http://www.iitd.ac.in)

  
EXECUTIVE ENGINEER (C-II)

Copy To: -

1. Executive Engineer (Elect.) for information.
2. D.A. (Works Accounts)
3. A.E.E (C)
4. D.R. (A/Cs) – for opening of tenders on 16/08/12 at 3.30 PM in the office of E.E. (C-II)
5. Notice Boards.
6. Office Copy
7. Web site Administrator, I.I.T.D.