

INDIAN INSTITUTE OF TECHNOLOGY: DELHI  
HAUZ KHAS: NEW DELHI-110016.  
OFFICE OF THE EXECUTIVE ENGINEER (ELECTRICAL)

कार्यालय अति. वि. / EE(E)  
पत्र सं. / Dy. No. 831  
दिनांक / Date 3/8/2012

CORRIGENDUM

NAME OF WORK :- Renovation of O.A.T. Building for Convocation 2012 in West Campus at IIT Delhi.

SUB HEAD :- Providing security light arrangement around OAT Building.

Ref. Quotation No.HTD/EE(E)/2012-2013/19, Dated 31/07/2012.

Due to unavoidable reasons, Estimated Cost, Earnest Money, Last Date of Receipt of Application for issue of quotation document, Last date of issue of quotation document, Date of submission of quotation and Date of opening of quotation for the aforesaid work is hereby modified as under :-

**EXISTING**  
As mentioned in the Quotation Notice

Estimated Cost In Rs.	Earnest Money In Rs.	Time for completion	Last Date of Receipt of Application for issue of quotation document	Last date of issue of quotation Document	Date of submission of quotation	Date of opening of quotation
242743/-	4855/-	15 Days	07/08/2012 Up to 4.30 PM	09/08/2012 Up to 4.00 PM	13/08/2012 Up to 2.30 PM	13/08/2012 At 3.00 PM

**READ AS**  
To be corrected as

Estimated Cost In Rs.	Earnest Money In Rs.	Time for completion	Last Date of Receipt of Application for issue of quotation document	Last date of issue of quotation Document	Date of submission of quotation	Date of opening of quotation
235243/-	4705/-	15 Days	13/08/2012 Up to 4.30 PM	16/08/2012 Up to 4.00 PM	17/08/2012 Up to 2.30 PM	17/08/2012 At 3.00 PM

Others terms & conditions will remains same.

(G.K.TANEJA)  
Executive Engineer (Elect.)

Ch. to : PLN-05, (W02171)

Copy to :-

Head CSC :- Request for display of corrigendum Notice on web site at IIT Delhi. www.iitd.ac.in

1. DA (Work Section)
2. Notice Board