Reference :- NIT No. IITD/DW/24 (E)/EE (E)/2012/96, Dated: 14.03.2012

Due to some unavoidable circumstances, the date of submission and opening of Tender are hereby extended.

Name of work :- S/I/T/C of 1MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories consisting of Sub-Station rated from 25Kwp to 100 Kwp.

S.H. :- Procurement of 1MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories consisting of Sub-Station rated from 25Kwp to 100 Kwp.

<table>
<thead>
<tr>
<th>Estimated Cost (in ₹)</th>
<th>Earnest Money (in ₹)</th>
<th>Time for Completion</th>
<th>Date of submission of Financial and Technical bid</th>
<th>Date of Opening of technical bid.</th>
<th>Date of Opening of Financial bid.</th>
</tr>
</thead>
<tbody>
<tr>
<td>10 Crores</td>
<td>20 Lakhs</td>
<td>06 Months</td>
<td>27.08.2012 Upto 3:00 PM</td>
<td>28.08.2012 at 3:30 PM</td>
<td>Shall be notified later on</td>
</tr>
</tbody>
</table>

All the other terms & Conditions will remain un-changed.

For PURCHASE FINALIZATION COMMITTEE

Executive Engineer (E)

Copy to:-

1. D.R. (A/c’s) 2. D.R. (Audit) 3. Executive Engineer (E)
4. AEE (A.C.) 5. D.A (Works Accounts) 6. Office Copy