INDIAN INSTITUTE OF TECHNOLOGY: DELHI

HAUZ KHAS, NEW DELHI – 110016

(C O R R I G E N D U M)

Corrigendum No: - **Dated: -** 16/03/2012

Reference : - This office NIT No. IITD/DW/23(C)/E.E. (C-I)/2012/94 **dated** 13/03/2012

Due to some Unavoidable circumstances, the following corrigendum are hereby issued.

FOR

S. No.	Name of work	Estimated Cost (₹)	Earnest Money (₹)	Completion Period
1.	A.R. & M.O. Boundary wall, Road & Storm water drainage system at IIT Delhi during the year 2012-2013. S.H.– Raising of existing precast cement concrete kerb stone and cement concrete 1:2:4 over channel both sides of road in different areas at IIT Delhi.	8,62,143/-	17,243/-	04 Months

READ AS

S. No.	Name of work	Estimated Cost (₹)	Earnest Money (₹)	Completion Period
1.	A.R. & M.O. Boundary wall, Road & Storm water drainage system at IIT Delhi during the year 2012-2013. S.H.– Raising of existing precast cement concrete kerb stone and cement concrete 1:2:4 over channel both sides of road in different areas at IIT Delhi.	7,09,471/-	14,189/-	04 Months

Other terms & conditions will remain unchanged
For detail see our web site **www.iitd.ac.in**

Executive Engineer (C-I)

Copy to:-

1. Executive Engineer (C-I)
2. Sr. A.E. (Road)
3. D.R. (Account)- for Opening of Tenders on **30/03/2012** at 3:30 P.M. in the Office of **E.E. (C-I)**
4. D.A. (Works Accounts)
5. Website Administrator, IIT Delhi.
6. Notice Board
7. Office Copy