

**INDIAN INSTITUTE OF TECHNOLOGY, DELHI**  
**HAUZ KHAS, NEW DELHI - 110016**

No. ITD/DW/24 (E)/EE(E)/2012/

Dated. /03/2012

**CORRIGENDUM**

Reference :- NIT No. ITD/DW/24 (E)/EE (E)/2012/96, Dated: 14.03.2012

**Name of work :-** S/I/T/C of 1MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories consisting of Sub-Station rated from 25KWp to 100 KWp.

**S.H. :-** Procurement of 1MWp Solar PV Generation Station complete with PV modules, inverter, charge controller & other accessories consisting of Sub-Station rated from 25KWp to 100 KWp.

<b><u>GIVEN AS</u></b>						
Estimated Cost (in ₹)	Earnest Money (in ₹)	Time for Completion	Last date of receipt application for issue of tender document	Last date Of issue of tender document	Date of Pre-bid meeting	Date of submission & Opening of technical bid.
10 Crores	20 Lakhs	06 Months	10.04.2012	16.04.2012	20.04.2011	Shall be notified later on

<b><u>READ AS</u></b>						
<b>To be corrected as</b>						
Estimated Cost (in ₹)	Earnest Money (in ₹)	Time for Completion	Last date of receipt application for issue of tender document	Last date Of issue of tender document	Date of Pre-bid meeting	Date of submission & Opening of technical bid.
10 Crores	20 Lakhs	06 Months	10.04.2012 Upto 4:00 PM	16.04.2012 Upto 4:00 PM	20.04.2011 at 11:00 AM	Shall be notified later on

All the other terms & Conditions will remain un-changed.

**For :- PURCHASE FINALIZATION COMMITTEE**

  
**Executive Engineer (E)**

Copy to:-

1. D.R. (A/c's)
2. D.R. (Audit)
3. Executive Engineer (E)
4. AEE (A.C.)
5. D.A (Works Accounts)
6. Office Copy