

# INDIAN INSTITUTE OF TECHNOLOGY: DELHI

HAUZ KHAS, NEW DELHI – 110016

## (CORRIGENDUM)

Corrigendum No: -

Dated: - 17/01/2012


Reference : - This office NIT No. IITD/DW/23(C)/EE (C-I)/2012/60, Dated: - 20/12/2011

Due to poor response, the date of receipt of applications, issue, submission and opening of Tenders of the above work extended as under.

S. No.	Name of work	Estimated Cost (₹)	Earnest Money (₹)	Completion Period
1.	A.R. & M.O. Building in Academic Area at IIT Delhi.  S.H. – (1) Providing & Fixing Ceramic Glazed Floor Tiles & Antislippery/ Alkali resistant tiles in I/34.(TBIU), II/291 & II/374 in Academic Area at IIT Delhi.  S.H. – (2) Making of Temporary Shed for placing of autoclave machine of Lab. plant cell culture Block No.-I (DBEB Deptt.) in Academic Area at IIT Delhi.	1,28,681/-	2,574/-	45 Days

1. Last date of Receipt of application for tender documents : 30/01/2012 upto 4:00 PM Room No. MZ – 125
2. Last date of issue of tender : 01/02/2012 upto 4:00 PM Room No. MZ – 125
3. Date & Time of submission of tender : 02/02/2012 upto 3:00 PM Room No. MZ – 140
4. Date & Time of opening of tender (Same day): 02/02/2012 at 3:30 PM Room No. MZ – 140

Other terms & conditions will remain unchanged  
For detail see our web site [www.iitd.ac.in](http://www.iitd.ac.in)

  
Executive Engineer (C-I)

Copy to:-

1. Executive Engineer (C-I)
2. A.E.E. (M-I)
3. D.R. (Account)- for Opening of Tenders on 02/02/2012 at 3:30 P.M. in the Office of E.E. (C-I)
4. D.A. (Works Accounts)
5. Website Administrator, IIT Delhi.
6. Notice Board
7. Office Copy