

INDIAN INSTITUTE OF TECHNOLOGY: DELHI
HAUZ KHAS, NEW DELHI – 110016

(CORRIGENDUM)

Corrigendum No: -

Dated: - 18/01/2012

Reference : - This office NIT No. IITD/DW/23(C)/EE (C-I)/2012/70, Dated: - 10/01/2012

Due to poor response, the date of receipt of applications, issue, submission and opening of Tenders of the above work extended as under.

S. No.	Name of work	Estimated Cost (₹)	Earnest Money (₹)	Completion Period
1.	A.R. & M.O. Boundary wall, Road & Storm water drainage system at IIT Delhi during the year 2011-2012.	1,31,141/-	2,623/-	90 Days
	S.H. – Development of area with stone pitching adjacent to sports ground at IIT Delhi.			

1. Last date of Receipt of application for tender documents : 30/01/2012 upto 4:00 PM Room No. MZ – 125
2. Last date of issue of tender : 01/02/2012 upto 4:00 PM Room No. MZ – 125
3. Date & Time of submission of tender : 03/02/2012 upto 3:00 PM Room No. MZ – 140
4. Date & Time of opening of tender (Same day) : 03/02/2012 at 3:30 PM Room No. MZ – 140

Other terms & conditions will remain unchanged
For detail see our web site www.iitd.ac.in


Executive Engineer (C-I)

Copy to:-

1. Executive Engineer (C-I)
2. A.E.E. (M-I) *AS (Road)*
3. D.R. (Account)- for Opening of Tenders on 03/02/2012 at 3:30 P.M. in the Office of E.E. (C-I)
4. D.A. (Works Accounts)
5. Website Administrator, IIT Delhi.
6. Notice Board
7. Office Copy