

## **CORRIGENDUM**

The tender **“Supply, installation integration of five (05) Weighing balances as a part of Equipment for teaching UG Biology Laboratory Item No. 29”** is being extended up to 1700hrs till 2<sup>nd</sup> July 2014 due to administrative reasons.