INDIAN INSTITIUTE OF TECHNOLOGY, DELHI

HAUZ KHAS, NEW DELHI – 110016

(CORRIGENDUM)

Corrigendum No. - 2 **Dated:** -19/03/2012

Reference : - This Office NIT No. IITD/DW/24 (C)/E.E. (C-I)/2012/94 **dated** 13/03/2012

S. No.	Name of Work	Estimated Cost (in ₹)	Earnest Money (in ₹)	Time for Completion
1.	A.R. & M.O. Boundary wall, Road & Storm water drainage system at IIT Delhi during the year 2012-2013. **S.H.** – Raising of existing precast cement concrete kerb stone and cement concrete 1:2:4 over channel both sides of road in different areas at IIT Delhi.	7,09,471/-	14,189/-	04 Months

Due to some unavoidable circumstances. The subject Tender NIT No: 94 dated 13/03/2012 be treated as cancelled.

Executive Engineer (C-I

Ch. Head: -NPN-10

Copy to: -

1. Executive Engineer (C-I)
2. Sr. A.E. (Road)
3. D.A. (Works Accounts)
4. D.R. (A/cs)
5. Notice Board
6. Web site Administrator, IIT Delhi.