

INDIAN INSTITUTE OF TECHNOLOGY: DELHI
HAUZ KHAS, NEW DELHI – 110016

(CORRIGENDUM)

Corrigendum No: - 87

Dated: - 28/02/2012

Reference :- This office NIT No. IITD/DW/24(E)/E.E. (E)/2012/77 dated 09/02/2012
& IITD/DW/24(E)/E.E. (E)/2012/79 dated 10/02/2012

Due to Bank Strike on 28/02/2012, the date of receipt of applications of Tenders of the above work extended upto 01/03/2012.

S. No.	Name of work	Estimated Cost (₹)	Earnest Money (₹)	Completion Period
1.	Erection of parapet facia at Block No. – I in Academic Area at IIT Delhi. <u>S.H.</u> – Civil Work.	1,45,674/-	2,913/-	30 Days
2.	Minor Renovation work in V/151 & V/WS-106 Lab. of CES Deptt. in Academic Area at IIT Delhi. <u>S.H.</u> – Civil Work.	1,48,369/-	2,967/-	30 Days

Other terms & conditions will remain unchanged
For detail see our web site www.iitd.ac.in


(Divisional Accountant)

Copy to:-

1. Executive Engineer (E)
2. A.E.E. (M-I)
3. D.R. (Account)- for Opening of Tenders on 05/03/2012 at 3:30 P.M. in the Office of E.E. (E)
4. D.A. (Works Accounts)
- ✓ 5. Website Administrator, IIT Delhi.
6. Notice Board
7. Office Copy