

INDIAN INSTITUTE OF TECHNOLOGY, DELHI
HAUZ KHAS, NEW DELHI – 110016

No.IITD/DW/24 (E)/EE (E)/2011/

Dated /09/2011

CORRIGENDUM

Reference: This Office NIT No. IITD/DW/24 (E)/EE (E)/2011/11 Dated: 28.06.2011.

विभाग/Dept.: - निर्माण/WORKS
सदर संख्या/Ref. No. 20.11.11/3498
दिनांक/Date: 3/10/11

Name of Work :- Implementation of Phase-I of the Energy Audit Report at the IIT Delhi.

S. H. :- Replacement of 2 Nos. (1 No. 250KVA & 1 No. 500KVA) 20 years old D.G. sets with that of capacity 750 KVA each at IIT Delhi.

Estimated Cost (Rs.)	Earnest Money (Rs.)	Time for Completion	Date of opening of tender
1,70,19,974/-	3,40,400/-	04 Months	07.10.2011 at 3:30 PM

Other terms & Conditions will remain same.
For details see our web site www.iitd.ac.in


Executive Engineer (E)

Ch. to : PLN - 02
Work Code WO 2018

To all the approved contractors with us.
Copy to:

1. Executive Engineer (E)
2. AE(E)
3. A.E.E. (P)
4. D.A (Works Accounts)
5. D.R. (A/c's): For opening of Tenders on 07.10.2011 at 3.30 P.M in the Office of E.E (E)
6. Notice Board
7. C.S.S., IIT DELHI: - Display of Tender notice on website at IIT Delhi for wide publicity