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INDIAN INSTITIUTE OF TECHNOL~i1~~hlit::~,~1~.;·~~G.:
 
HAUZ KHAS, NEW DELHI -110016 

:' 

No.IITD/DW/24 (E)/EE (E)/2~111	 Dated 'J,/ll/2011 

CORRIGENDUM 

Reference: This Office NIT No. IITD/DW/24 (E)/EE (E)/2011150 Dated: 20.09.20l1. 

Due to some unavoidable circumstances, the date of Pre-Bid meeting is hereby extended. 

Name of Work	 Set up of research Laboratories in School of Biological Sci~nce in lIT 
Delhi to be taken up as a turnkey Project. This will include BSLl, BSL2, 
and BSL3 category laboratories with suitable furniture. 

Estimated Earnest Time for Date of 
Cost (Rs.) Money Completion Pre-Bid 

(Rs.) meetin~ 

5,98,96,255/ 11,97,925/ 06 Months 
14.11.2011 
Upto 11 :00 

AM 

Other terms & Conditions will remain same. 
For details see our web site www.iitd.ac.in 

Ex!)::ng;neer (E) 

Ch. to: PLN - 02 
WorkCodeWO 

To all the approved contractors with us. 
Copy to': 

I Executive Engineer (E) 
2. AEE(E) 
,.,
-'. A.E.E. (P) I 

4. D.R. (Ales) 
5. D.R. (Ale's) 
6. D.A (Works Accounts) 
6. Notice Board 
7. C.S.S., lIT DELHI: - Display of Tender notice on website at lIT Delhi for wide publicity I 

• 


