

**INDIAN INSTITUTE OF TECHNOLOGY, DELHI**  
**HAUZ KHAS, NEW DELHI – 110016**

**CORRIGENDUM**

**No. IITDEE(P)/2011-12/184.**


**Dated : 31.01.12**

S.No.	Name of Work	Estimated Cost Rs.	Earnest Money Rs.	Completion Period
1.	<b>Name of work:-</b> A/R & M/O. Building in East Campus at IIT Delhi during 2011-12. <b>Sub Head :-</b> External Wall Painting in II-B-1, 4 & 7 (3 nos. houses) house in West Campus at IIT Delhi.	99222/-	1984/-	10 Days

**Due to unavoidable circumstances following dates are extended as under:-**

Last date of Receipt of application for Quotation	: 01:02:12	up to 4:00 P.M. R. No. MZ – 137
Last date of issue of Quotation	: 02:02:12	up to 5:30 P.M. R. No. MZ – 137
Date & Time of submission of Quotation	: 03:02:12	up to 3:30 P.M. R. No. MZ – 137
Date & Time of opening of Quotation (same day)	: 03:02:12	up to 3:30 P.M. R. No. MZ – 137

**Other Terms and Conditions will remain same.**

  
**(Executive Engineer (Planning))**

(NPN – 10)

**To:-**

1. Executive Engineer (Planning)

2. AEE (M-II)

3. D.A. (Works) → For opening of Quotation in the office of EE (P) on 03/02/12 at 3:30 PM

4. Notice Board

5. Web site Administrator, IIT Delhi.