CORRIGENDUM

No. IITDEE(P)/2011-12/184.  Dated : 18.01.12

<table>
<thead>
<tr>
<th>S.No.</th>
<th>Name of Work</th>
<th>Estimated Cost Rs.</th>
<th>Earnest Money Rs.</th>
<th>Completion Period</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>Name of Work:- A/R &amp; M/O. Building in East Campus at IIT Delhi during 2011-12. External Wall Painting in II-B-1, 4 &amp; 7 (3 nos. houses) house in West Campus at IIT Delhi.</td>
<td>99222/-</td>
<td>1984/-</td>
<td>10 Days</td>
</tr>
</tbody>
</table>

Due to unavoidable circumstances following dates are extended as under:-

- Last date of Receipt of application for Quotation: 23:01:12 up to 4:00 P.M. R. No. MZ – 137
- Last date of issue of Quotation: 24:01:12 up to 5:30 P.M. R. No. MZ – 137
- Date & Time of submission of Quotation: 25:01:12 up to 3:30 P.M. R. No. MZ – 137
- Date & Time of opening of Quotation (same day): 25:01:12 up to 3:30 P.M. R. No. MZ – 137

Other Terms and Conditions will remain same.

(Executive Engineer (Planning))

(NPN – 10)

To:-
1. Executive Engineer (Planning)
2. AEE (M-II)
3. D.A. (Works) → For opening of Quotation in the office of EE (P) on 25/01/12 at 3:30 PM
4. Notice Board
5. Web site Administrator, IIT Delhi.