Indian Institute of Technology, Delhi
Hauz Khas, New Delhi – 110016

No. IITD/DW/24 (E)/EE (E)/2011/Dated 27/10/2011

Corrigendum


<table>
<thead>
<tr>
<th>S. No.</th>
<th>Name of Work</th>
<th>Estimated Cost (in ₹)</th>
<th>Earnest Money (in ₹)</th>
<th>Time for Completion</th>
</tr>
</thead>
<tbody>
<tr>
<td>1.</td>
<td>S/I/T/C Down Commer System, Sprinkler and extension of Fire Fighting water lines of different building at IIT Delhi.</td>
<td>16,49,681/-</td>
<td>32,994/-</td>
<td>02 Months</td>
</tr>
</tbody>
</table>

Due to some unavoidable circumstances, the Tender be treated as cancelled.

Ch. to: PLN - 05
Work Code WQ

To all the approved contractors with us.
Copy to:

1. Executive Engineer (E)
2. AEE(E)/Fire Inspector.
3. A.E.E. (P)
4. D.A (Works Accounts)
5. Notice Board
6. C.S.S., IIT DELHI: Display of Tender notice on website at IIT Delhi for wide publicity