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SECTION — |
INDIAN INSTITUTE OF TECHNOLOGY DELHI
HAUZ KHAS: NEW DELHI - 110016
IITD/WORKS (SP- 4943)/2025

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e- Request for Proposal
(REP Notice)

The Executive Engineer (CD-I), IIT DELHI, HAUZ KHAS, New Delhi-16 (Phone No 011-
26596851), on behalf of Board of Governors invites online Request for Proposal from
eligible and experienced Consultants cum Architects at IIT Delhi for the following works.

SL. |RFP Earnest Money RFP Fees ([Tenure of
No. [No. |Name of Work (in Rs.) (inRs.) Empanelment
O
‘u\.‘) Empanelment of
o |Architectural
o
q  [consultants for
< |providing Rs. 5,00,000/-
a) .
o '(A:ormre?enlslt\glce (To be returned after
L rchitectura iti
1 0 |engineering deposition of P.G) |, 60 months
g Consultancy Services

Last date and time of submission of financial
& Technical bid :19/03/2025 up to 3:00 pm (on line)

Date and time of opening of Technical bid : 20/03/2025 at 3.00 pm (office of D.R
Store). Price bids of eligible bidders as per RFP shall be opened at a later date after
scrutiny of technical bids.

1 Invitation of RFP

1.1 Introduction

Indian Institute of Technology Delhi (IITD) set up by an Act of Parliament, was established
in 1961, at Hauz Khas, New Delhi. The current main campus has an area of
approximately 312 acres and extension campuses at Sonipat, Jhajjar and R K Puram.
The Institute is recognized as one of the centers of academic excellence for India's
training, research and development in science, engineering and technology. It is planned
to make improvements to keep the Institute at par with the best institutions in the world.

RFP for Empanelment of Architectural Consultants at [IT Delhi Page 4 of 68



The infrastructure includes the construction of new buildings in the academic area,
hostels for students, Residential accommodation of various types, buildings for general
facilities, roads, gardens, and playgrounds, along with related utilities such as water
supply, and electricity supply for the whole campus. For developing its campus, IIT Delhi
has been provided with land parcels as follows.

e |IT Delhi Main Campus at Hauz Khas New Delhi with an approximate area of 312
acres.

e |-Tec Technopark Extension Campus at Sonipat Haryana with approximate area
of 50 acres (land parcels of 10 acres,20 acres and 20 acres)

e Setting up of extension campus at village Badsha Disstt. Jhajjar in the State of
Haryana with an approximate area of 50 acres.

e Setting up of extension campus at R.K. Puram, Sector-3, New Delhi with
approximate area of 2.34 acres.

The Institute is desirous of creating a state-of-the-art smart campus, promoting a learning
environment, which is functionally suitable, safe, convenient and pleasant to live and work
in. The proposal is to create a student-centric learning environment where individuals will
be encouraged and supported to achieve their educational, professional and personal
goals as well as develop a spirit of intellectual curiosity, technology innovation and
commitment to life-long learning.

The Institute is seeking proposals from qualified architectural and engineering
consultancy firms for the appointment to provide comprehensive integrated services. This
will include planning, design, and execution for a range of projects within the institute.

1.2 Purpose of the Request

The purpose of this request is to empanel renowned Architectural consultants to provide
comprehensive design and consultancy services for the construction and development of
infrastructure including redevelopment projects, at IIT Delhi. This initiative aims to align
with IIT Delhi's vision of evolving into a pioneering Eco-smart and state-of-the-art campus.
The selected firms will be instrumental in integrating cutting-edge research and learning
environments with sustainable practices, while preserving the Institute's historic
architectural heritage.

Objectives:

e Selection of Expertise: Empanel highly qualified and reputable Architectural
consultancy firms with proven experience in architectural and engineering design
for educational and research institutions.

e Design Excellence: Ensure the chosen firms deliver design excellence by
integrating advanced technologies and sustainable practices into state-of-the-art
infrastructure at IIT Delhi, while enhancing functionality, aesthetic appeal, and
preserving the campus’s historic architectural integrity.

¢ Alignment with Mission: Guarantee that the architectural and engineering designs
align with the Institute’s goals of sustainability, technological advancement, and
environmental stewardship.
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Comprehensive Services: Secure firms capable of providing full-spectrum design
and consultancy services, from conceptualization through to detailed design and
project execution.

Collaboration and Integration: Facilitate a collaborative approach between the
firms, IIT Delhi, and other stakeholders to ensure seamless integration of the
design with the Institute’s strategic vision and objectives.

1.3 Eligibility

Bidder/Agencies who fulfill the following requirements shall be eligible to apply.
Joint ventures are not accepted.
The Bidder/Agencies must have successfully rendered services in the role of
Project Consultant cum Architect or equivalent for the works/Project of magnitude
as follows during the last 7 years ending previous day of last date of submission
of RFP.

o Consultancy fee of not less than Rs. 400 Lakhs for one similar work.

Or

o Consultancy fee of not less than Rs. 300 Lakhs for two similar works.
Or

o Consultancy fee of not less than Rs. 200 Lakhs for three similar works.

Bidders should provide documentary evidence for their services in the design of
Residential building and Institutional/ Research/ Building of National Importance of
built-up area at least 30,000 sgm in single work or 25,000 sgm in each of two
works, or 20,000 sgm in each of three works.

For further details, please refer to the detailed Eligibility criteria outlined in Point
4.1 of Part 4 in Section IV.

1.4Submission Guidelines

1.4.1 Technical Submission

Below is the list of documents to be submitted along with the additional documents and
Annexures, as specified in Section IV, Paragraph 4.1, under Eligibility criteria.

Cover Letter: Introduce the firm and express interest in the project.

Company Profile: Overview of the firm, including history, structure, and areas of
expertise.

Experience and Case Studies: Detailed account of relevant projects, including
project descriptions and client references.

Team Composition including details of Architects and other technical experts
working with firm).

Technical Proposal: Proposed approach and methodology for delivering the
required services.

Compliance Documents: CoA License, GST certification along with updated
returns, ITR’s of last 3 years, ESI/EPF details, ISO certification, and other
necessary compliance-related documents
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1.4.2 Financial Submission

The list of documents to be submitted along with the Annexures, are specified in Section
IV, Paragraph 4.1, under Eligibility criteria. In addition to that, below is the additional
further information required.

1. The successful bidders shall be required to submit a performance guarantee of Rs.

10,00,000/- in the form of Bank Guarantee or F.D.R. from a
Nationalized/Scheduled Bank within 15 days of issue of letter of intent before
award of work. In case of failure by the Bidder/Agency to supply the performance
guarantee within the specified period, full earnest money will be forfeited, and the
RFP shall be treated as void. The performance guarantee shall be initially valid up
to the time for completion plus 06 (Six) Months beyond that. Further the agency
is required to renew the performance guarantee, in case of an extension of the
work or delay in submission of statutory compliances.

. Earnest money of Rs. 5,00,000/- in the form of Banker’s cheque or Demand draft

or fixed deposit receipt of a schedule bank drawn in favor of Registrar, I.I.T. Delhi.
No relaxation in EMD will be allowed for MSMEs and MSEs.

1.5 Other details and Guidelines

1.

The intending bidders must read the terms and conditions carefully. They should
only submit a bid if they consider themselves eligible and are in possession of all
the documents required.

Information and Instructions for bidders posted on the website shall form part of
the bid document.

The bid document consisting of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website
http://eprocure.gov.in/eprocure/app. free of cost.

Work means only work under Government/ Central Public Sector Undertaking /
State Public Sector under Central Autonomous bodies/ State Autonomous bodies/
City Development Authority/ Municipal Cooperation of City formed under any act
by Central/ State Government and published in Central/ State Gazette.

Those firms/bidders not registered on the website mentioned above, are required
to get registered beforehand. If needed, they can be imparted training on online
bidding process as per details available on the website

The intending bidder must have a valid class-IlI digital signature to submit the bid.
On the opening date, the bidder can login and see the bid opening process. After
opening of bids, he will receive the competitor bid sheets.

Bidders can upload documents in the form of JPG format and PDF format.

Bidder must ensure to quote rate of each item, while selecting any of the cells a
warning appears that if any cell is left blank the same shall be treated as “0”.
Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such
item shall be treated as “0” (ZERO).

10.The Institute reserves the right to reject any or all prospective bidders without

assigning any reason and to restrict the list of qualified bidders to any number
deemed suitable by it.
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11.In e-RFP the intending bidders can quote rates in figures only. The rates in words
against amount of each item and total is generated automatically. Therefore, the
rate quoted by the bidder in figures will be taken as final.

12.The bid can only be submitted after uploading the mandatory scanned documents
such as Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt
or Fixed Deposit Receipts and towards cost of EMD in favor of Registrar IIT Delhi
to be deposited with http://eprocure.gov.in/eprocure/app / NEFT facility.

13.The physical EMD of the scanned copy of EMD uploaded shall be deposited by
the lowest bidder within a week after opening of financial bid failing which the bid
shall be rejected.

14.The following undertaking with respect to EMD shall be up-loaded by the intended
bidders:

“The physical EMD shall be deposited by me / us with the Authority inviting the

RFP, in case | / we become the lowest bidder, within a week of the opening of

financial bid, otherwise, department may reject the bid and also take action to

debar me / us from biding in any form in IIT Delhi”.

15. A copy of certificate of work experience and other documents as specified in the
RPF shall be scanned and up-loaded to the e-Tendering website within the period
of bid submission. However, certified / original copy of all the scanned and up-
loaded documents as specified in RFP shall have to be submitted by the selected
bidders only along with physical EMD of the scanned copy of EMD uploaded within
a week physically in the office of e-tendering authority and it shall be sole
responsibility of lowest bidder.

16.The bid submitted shall become invalid if:

a. The bidder is found ineligible if he fails to upload the required documents.

b. The bidder does not upload all the documents (including GST registration) as
stipulated in the bid document including the undertaking about deposition of
physical EMD of the scanned copy of EMD uploaded etc.

c. If any discrepancy is noticed between the documents as uploaded at the time
of submission of bid and hard copies as submitted physically by the lowest
bidder in the office of tender opening authority.

d. The lowest bidder does not deposit physical EMD within a week of opening of
tender.

17.Bid validity shall be 120 days from the last date of opening of financial bid. The
Institute reserves the right to reject any or all proposals without assigning any
reason. The validity period may further be extended on mutual consent.

Executive Engineer (CD-l),
For & on Behalf of BOG, IIT Delhi
Hauz Khas, New Delhi-110016
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Copy to: -

Dean (Infra) for information.

Institute Engineer

Executive Engineer (CD-I)

D.A. (Works Accounts)

D.R. (A/Cs) — for opening of uploaded documents at 3:00 PM on 20/03/2025
in the office of D.R. Store

Notice Boards.

Office Copy

Web site Administrator, I.I.T.D

E-tendering Web. http://eprocure.gov.in/eprocure/app or wwww.iitd.ac.in

arwnpE

© N
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Schedule

Name of Organization

Indian Institute of Technology, Delhi

Tender Type
(Open/Limited/RFP/Auction/Single)

Request for Proposal

Tender Category
(Services/Goods/Works)

Services

Type/Form of Contract
(Work/Supply/ Auction/ Service/
Buy/ Empanelment/ Sell)

Services

Product Category (Civil
Works/Electrical Works/Fleet
Management/ Computer Systems)

Source of Fund (Institute/Project)

Institute

Is Multi Currency Allowed

No

Date of Issue/Publishing

24/02/2025 (16.00 Hrs)

Document Download/Sale Start Date

24/02/2025 (16.00 Hrs)

Document Download/Sale End Date

19/03/2025 (15.00 Hrs)

Date for Pre-Bid Conference

03/03/2025 at 11:00 AM, for clarifications relating to
RFP document, if any

Venue of Pre-Bid Conference

Meeting room in the office of Dean (Infra)

Last Date and Time for Uploading of
Bids

19/03/2025 (15.00 Hrs)

Date and Time of Opening of Technical
Bids

20/03/2025 (15.00 Hrs)

RFP Fee Nil

EMD Rs. 5,00,000/-

(To be paid through RTGS/NEFT. IIT Delhi Bank details
are as under:

Name of the Bank A/C : Registrar IIT Delhi

SBI A/C No. 10773572622

Name of the Bank : State Bank of India, IIT Delhi,
Hauz Khas, New Delhi-110016

IFSC Code : SBINO0O01077
MICR Code 110002156
Swift No. : SBININBB547

(This is mandatory that UTR Number is provided in the
on- line quotation/bid. (Kindly refer to the UTR Column
of the Declaration Sheet at Annexure-Il) or as per
REP notice

No. of Covers (1/2/3/4)

02

Bid Validity days (180/120/90/75/60/30)

120 days

Address for Communication

Office of the Executive Engineer (Civil Division-I),
Room No: AD-117A, Main Building, IIT Delhi, Hauz
Khas, New Delhi-110016
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Contact No. 011-26596851

Fax No. Nil

Email Address eeplg@iitd.ac.in , sabiaali@iitd.ac.in
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SECTION -1l
TERMS AND CONDITIONS

2 Terms and Conditions

2.1 Definitions

Unless the context otherwise requires, the following terms whenever used in this
document have the following meaning:

1. ‘lITD’ means, Indian Institute of Technology Delhi.

2. ‘Applicable Law’ means the laws and any other instruments having the force of law
in India, as they may be issued and in force from time to time.

3. ‘Services’ means the work that is intended to be performed by the Appointed
Architects/ Consultants.

4. ‘Employer means Indian Institute of Technology Delhi acting through its Director /
or his authorized Representative.

5. ‘Applicant’ means the individual, proprietary firm, firm in partnership, limited
company, private or public or corporation.

6. ‘Year means ‘Financial year’ unless otherwise specified.

2.2 General features and components of the work

The upcoming projects at IIT Delhi and its extension campuses involve the planning and
design of various facilities, including academic buildings, residential quarters, and student
hostels. These projects will also cover essential service facilities such as water supply,
sewerage systems, internal and external electrical installations, HVAC systems,
firefighting systems, IT services, and landscaping.

Additionally, the scope includes modifications to the existing master plan, obtaining
necessary statutory approvals, and addressing any other components required. Master
planning for the campus premises, either in part or in full, may also be undertaken if
deemed necessary by the Institute. The full scope of work can be referred from Section-
Il

2.3 Information and Guidelines for Bidders

2.3.1 General

1. All information requested on the enclosed forms should be furnished against the
relevant columns in the forms. If for any reason, information is furnished on a
separate sheet, this fact should be mentioned in the relevant column. Even if no
information is to be provided in a column, a ‘nil’ or ‘no such case’ entry should be
made in that column. If any particulars/query is not applicable in case of the bidder,
it should be stated as ‘Not applicable’. The bidders are cautioned that not giving
complete information called for, in the application forms or not giving it in clear
terms or making any change in the prescribed forms (or) deliberately suppressing
information may result in the bid being summarily rejected.

2. The bidder (s) must sign each page of the application including all the supporting
documents submitted.

3. Overwriting should be avoided. Correction, if any, should be made by neatly
crossing out, initialing, dating, and rewriting. The pages of the Eligibility criteria
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documents are numbered. Additional sheets, if any added by the bidder, should
also be numbered by him. They should be submitted as a package with a signed
letter of transmittal.

4. References, information, and certificates from the respective clients certifying
suitability, technical knowledge or capability of the bidder should be signed by an
officer not below the rank of Executive Engineer or equivalent.

5. The bidder may provide any additional information, which he/she thinks is
necessary to establish his/her capabilities to successfully complete the envisaged
work. He/she is, however, advised not to furnish superfluous information. No
information shall be entertained after submission of the eligibility criteria document
unless it is called for by the Institute.

2.3.2 Instructions for Submission and Authorization Requirements for Tender
Applications

1. If the bidder is a proprietary firm, the application shall be signed by the proprietor
above his full type of written name and the full name of his firm with its current
address.

2. If the bidder is a limited company or a corporation or private limited, the bid shall
be signed by a duly authorized person holding power of attorney for signing the
application and a certified copy of such power of attorney shall also be furnished.
The bidder should also furnish a copy of the Memorandum of Articles of
Association duly attested by a Public Notary.

3. If the bidder is a partnership firm and not all tender documents are signed by all
partners, a Power of attorney authorizing the individual who has signed the tender
must be uploaded with the tender documents.

4. Tender, not duly signed as mentioned above or by an unauthorized signatory shall
be treated as non-responsive and shall be summarily rejected.

5. If any information furnished by the applicant is found incorrect at a later stage, he
shall be liable to be debarred from tendering/taking up of works in IIT Delhi. The
department reserves the right to verify the particulars furnished by the applicant
independently.

2.3.3 Final Decision-Making Authority

The Institute reserves the right to accept or reject any bid and to annul the process and
reject all bids at any time without assigning any reason or incurring any liability to the
bidders.

2.3.4 Provisional Particulars

Details of work given are provisional. They are liable to change and must be considered
only as advance information to assist the bidder(s).

2.3.5 Site Visit

Bidders are advised to visit the site of work at their own expense to examine the site and
its surroundings. This will help them gather all necessary information for a thorough
assessment of the assignment. Additionally, bidders may visit the Institute's Drawing
Branch (Room No. MZ-131) on working days to check the information available with the
Institute.

2.4 Eligibility and Award Criteria
Eligibility criteria, including the required undertakings, price bid details, and the awarding
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process, are outlined in Section V. Only bidders who fulfill these requirements are eligible
to apply. Please note that joint ventures will not be considered.

2.5 Earnest Money and Security Deposit

1.

The bid can only be submitted after uploading the mandatory scanned documents
such as Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt
or Fixed Deposit Receipts and towards cost of EMD in favor of Registrar IIT Delhi
to be deposited with http://eprocure.gov.in/eprocure/app / NEFT facility.

The physical EMD of the scanned copy of EMD uploaded shall be deposited by
the selected bidders within a week after opening of financial bid, failing which the
bid shall be rejected.

The following undertaking in this regard shall be up-loaded by the intending
bidders:

“The physical EMD shall be deposited by me / us with the Authority inviting
the RFP, in case | / we become the lowest bidder, within a week of the
opening of financial bid, otherwise, department may reject the bid and also
take action to debar me / us from biding in any form in IIT Delhi”.

Copy of certificate of work experience and other documents as specified in the
RFP shall be scanned and up-loaded to the e-Tendering website within the period
of bid submission. However, certified / original copy of all the scanned and up-
loaded documents as specified in RFP shall have to be submitted by the selected
bidders only along with physical EMD of the scanned copy of EMD uploaded within
a week physically in the office of e-tendering authority and it shall be sole
responsibility of lowest bidder.

EMD shall be released after the award of work and performance guarantee
submitted by the lowest bidder Rs. 10,00,000/- in the form of Bank Guarantee or
F.D.R from a Nationalized/Schedule Bank.

Security deposit of 2.5% will be retained from each running bill and will be released
after one year from the completion of work, as recorded by the executing
agency/PMC or the Institute. The release of the deposit is contingent upon the
satisfactory verification of the As-built drawings, Occupancy certificate, and
submission of all necessary statutory approvals from relevant authorities, including
but not limited to the Occupancy certificate, Fire clearance, CTO, and CTE, and
other documents related to the project, whichever is later.

2.6 Performance Bank Guarantee

1.

Before signing the Agreement, the Agency must submit a “Performance Bank
Guarantee” (on standard format provided by IIT Delhi) from a Scheduled Bank
amounting Rs. 10,00,000/-.

Performance bank guarantee shall be released after getting satisfactory project
completion certificate and all the necessary statutory approvals from relevant
authorities, including but not limited to the Occupancy certificate, Fire clearance,
CTO, and CTE etc. as applicable from PMC/ Executing agencies i.e. CPWD/
RITES/NBCC etc as may be required, on completion of contract period of
60months.

It must be clearly noted that the work shall be considered completed only after all
necessary statutory approvals have been obtained from relevant authorities
including Occupancy certificate, Fire clearance, CTO, and CTE etc., as applicable.
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2.7 Quality Assurance

1.

Quality Standards: The empaneled Architectural Consultants shall provide
comprehensive integrated architectural and engineering consultancy services in
accordance with the highest industry standards and practices. The Consultants
must adhere to all relevant national and international standards, guidelines, and
codes of practice applicable to the scope of work.

Project Deliverables: The Consultant is responsible for ensuring that all project
deliverables, including but not limited to designs, reports, specifications, and
documentation, meet the agreed-upon requirements, quality standards, and
deadlines as specified in the project scope and contract.

Review and Approval:

a. Design Reviews: The Consultant shall conduct regular design reviews and
design quality checks throughout the project lifecycle. These reviews must include
internal assessments and evaluations to ensure compliance with project
requirements and quality standards.

b. Client Approval: All key deliverables and milestones must be submitted to the
Institute for review and approval. The Consultant shall address any feedback or
revisions required by the Institute promptly and comprehensively.

Training and Competency: The Consultancy shall ensure that all personnel
assigned to the IIT Delhi project are adequately trained and possess the necessary
skills, qualifications, and experience to perform their roles effectively. This includes
professionals like Architects, Structural Engineers, MEP Engineers etc. The CVs
of all assigned personnel must be shared with the Institute for review and approval.
Additionally, the Institute reserves the right to ask for replacement of any expert in
the event of unsatisfactory performance. In such cases, the Consultant must
appoint or replace the expert within seven (7) days of receiving communication
from the Institute.

Continuous Improvement: The Consultant is encouraged to continuously
improve their quality management practices and processes. The Consultant shall
regularly review and update their QMS to incorporate lessons learned and best
practices.

2.8 Modification of RFP

1.

Right to Modify: "lIT Delhi" reserves the right to modify, amend, or withdraw this
Request for Proposal (RFP) at any time. Such modifications or amendments may
include, but are not limited to, changes in the scope of work, requirements,
deadlines, or other relevant terms and conditions.
Notification of Changes:
a. Issuance of Amendments: Any modifications, amendments, or
clarifications to the RFP will be issued in writing as an addendum to the
original RFP. These addendums will be posted on the official IT Delhi
procurement website or communicated directly to all bidders who
participated in the tender/ pre-bid meeting.
b. Acknowledgment: Bidders are required to acknowledge receipt of all
addenda by including the acknowledgment with their proposal submission.
Impact on Submission Deadline:
a. Extended Deadlines: If a modification or amendment significantly
impacts on the RFP, IIT Delhi may extend the submission deadline to allow
bidders adequate time to address the changes. The new deadline will be
communicated to all bidders through an official addendum.
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b. No Obligation: IIT Delhi is not obligated to provide individual notification
to bidders regarding changes made after the initial RFP release. Bidders
are responsible for regularly checking the official procurement website or
their registered contact information for any updates or changes.

4. Bidder’s Responsibility:
a. Review of Amendments: It is the responsibility of each bidder to review
the RFP and any issued addenda carefully. Bidders must ensure that their
proposals comply with the latest requirements as specified in the RFP and
any modifications.
b. Impact on Proposal: Bidders may need to adjust their proposals in
response to modifications or amendments. |IT Delhi will not be responsible
for any costs incurred by bidders due to changes in the RFP.

2.9 Professional Code and Ethics

1. Adherence to Professional Standards:
a. Compliance: The Consultant (architect or architectural firm) shall adhere
to all applicable professional standards, regulations, and ethical guidelines
relevant to the provision of architectural and engineering consultancy
services.
b. Industry Codes: The Consultant must comply with the codes of conduct
established by recognized industry bodies such as the Council of
Architecture (COA), the Indian Institute of Architects (lIA), and any other
relevant professional association.

2. Ethical Conduct:
a. Integrity and Honesty: The Consultant shall conduct their services with
the highest degree of integrity, honesty, and transparency. They must avoid
conflicts of interest and disclose any potential conflicts to IIT Delhi
immediately.
b. Fair Practices: The Consultant shall engage in fair and equitable
practices, ensuring that their conduct does not involve bribery, corruption,
or any form of unethical behavior.

3. Professional Responsibility:
a. Duty of Care: The Consultant shall perform their duties with due
diligence, skill, and care, ensuring that their work is of the highest quality
and meets the agreed-upon specifications and standards.
b. Confidentiality: The Consultant must maintain the confidentiality of all
sensitive information received from IIT Delhi and ensure that such
information is not used for any unauthorized purpose.

4. Accountability:
a. Responsibility: The Consultant shall be accountable for their actions
and decisions and shall take responsibility for any errors, omissions, or
deficiencies in their work.
b. Reporting: The Consultant is required to report any issues,
discrepancies, or potential conflicts that could impact the project or violate
the code of ethics to IIT Delhi promptly.

5. Compliance with Laws:
a. Legal Requirements: The Consultant must comply with all applicable
laws, regulations, and legal requirements relevant to the performance of
their services, including labor laws, environmental regulations, and safety
standards.
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b. Permits and Approvals: The Consultant is responsible for obtaining any
necessary permits, licenses, or approvals required for the work.

6. Disciplinary Actions:
a. Breach of Ethics: Any breach of the professional code of ethics or
failure to comply with the terms of this clause may result in disciplinary
actions by IIT Delhi, including but not limited to, contract termination,
penalties, or legal action.
b. Review and Resolution: IIT Delhi reserves the right to review and
resolve ethical issues or disputes that arise during the course of the project,
including engaging in discussions or investigations to determine
appropriate actions.

7. Training and Awareness:
a. Ethics Training: The Consultant shall ensure that all personnel involved
in the project are trained in and adhere to the ethical standards and codes
of conduct specified in this clause.
b. Continuous Improvement: The Consultant is encouraged to engage in
ongoing professional development and training to remain updated on best
practices and ethical standards in the industry.

2.10 Bidder’s Obligation and Integrity Pact

When bidding for a comprehensive integrated architectural and engineering consultancy
service for designing the campuses of IIT Delhi, bidders must adhere to specific
obligations and uphold an Integrity Pact to ensure fairness, transparency, and ethical
conduct throughout the procurement process. Here’s an outline of the key obligations and
elements of an Integrity Pact.

Bidder’s Obligation

e Compliance with Requirements:

o Submit Complete Documentation: Ensure all required documents, including
technical and financial proposals, are complete and submitted in the
prescribed format.

o Adherence to Specifications: Comply with the technical specifications,
scope of work, and other requirements outlined in the bid documents.

e Accuracy and Honesty:

o Provide Accurate Information: Ensure that all information provided is
accurate, truthful, and up to date.

o Avoid Misrepresentation: Refrain from making any false statements or
misrepresentations about your capabilities or the project.

e Integrity and Fair Play:

o No Bribery or Corruption: Abstain from offering, giving, or receiving bribes,
kickbacks, or other forms of corruption.

o Avoid Conflicts of Interest: Disclose any potential conflicts of interest and
take steps to mitigate them.

e Compliance with Laws and Regulations:

o Follow Legal Requirements: Adhere to all applicable laws, regulations, and
standards related to the project, including environmental, labor, and safety
regulations.

e Ethical Conduct:

o Maintain Professionalism: Conduct all activities related to the bid and

project with the highest level of professionalism and integrity.
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o Address Issues Promptly: Report any unethical behavior or issues that arise
during the bidding process or project execution.

Integrity Pact

An Integrity Pact is a binding agreement between the bidder and the client IIT Delhi to
promote transparency and prevent corruption in the procurement process. Key elements
of the Integrity Pact include:

e Commitment to Integrity:

o No Corruption: Both parties agree to refrain from engaging in any corrupt
practices, including bribery, kickbacks, or favoritism.

o Fair Competition: Ensure that the bidding process is conducted fairly and
transparently, with equal opportunities for all bidders.

e Declaration of Transparency:

o Disclosure of Relationships: Bidders must declare any personal, financial,
or professional relationships with individuals or entities involved in the
procurement process.

o Transparency in Transactions: Ensure that all transactions and
communications are transparent and documented.

e Monitoring and Enforcement:

o Independent Monitoring: An independent authority or committee may be
appointed by the Institute to monitor the implementation of the Integrity Pact
and ensure compliance.

o Reporting Mechanism: Establish a mechanism for reporting violations or
breaches of the Integrity Pact, with clear procedures for investigation and
resolution.

e Sanctions for Violations:

o Consequences for Breach: Define the consequences for violating the
Integrity Pact, which may include disqualification from the bidding process,
termination of contracts, or legal action.

o Remedies for Losses: Specify remedies for any losses incurred as a result
of violations, including compensation or restitution.

e Duration and Scope:

o Duration of Pact: The Integrity Pact typically remains in effect throughout
the bidding process and the duration of the contract.

o Scope of Application: Apply the Integrity Pact to all aspects of the project,
including contract negotiations, execution, and any amendments.

2.11 Maintenance of record

The architect is required to maintain all records, documentation, and data related to the
project for a period of ten (10) years following the expiration or termination of the
agreement. This obligation includes all project-related files, drawings, communications,
and other relevant materials.

In the event that [IT Delhi requests access to these records within this ten-year period,
the architect must provide the requested information promptly, regardless of whether the
original agreement has expired. The responsibility to maintain and provide these records
is critical for ensuring continuity, addressing potential future inquiries, and supporting any
post-project evaluations or audits.
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2.12 Milestones of Designed Works

The major milestones and deliverables for the project are outlined in this document and
should be adhered to. These milestones will also determine the release of fee
installments.

2.13 Duration of Agreement

1. The Duration of this agreement is intended to be initially for a period of 60 Months
or shall be in line with the progress of the projects and shall be concluded after
completion of projects in all respects. It may be extended, if mutually agreed upon.

2. Extension of time during which a party shall, pursuant to this contract complete
any action and/or tasks shall be extended for a period equal to the time during
which such party was unable to perform such action as a result of Force Majeure
or for reasons not attributable to such Party. Also, an extension of time will be
given if the execution of the work continues beyond the stipulated date(s) of
completion.

3. The award of work to empaneled Architectural consultants will be subjected to
receipt of sanction from the Government of India.

2.14 Termination of Agreement

The performance of all the empaneled Architectural consultants shall be reviewed by the
Institute periodically and the consultants with unsatisfactory performance and also those
who do not respond to three consecutive enquiries without any valid reason shall be
removed from the panel without notice and no correspondence will be entertained in this
regard.

This Agreement may be terminated at any time by either party by giving a written notice
of one month. Even after the termination, the Architectural consultants shall remain liable
and shall be responsible for the service provided by them in respect of the work executed
before the termination of the Architects appointment.

In the event of the termination of the agreement by the Institute, the Architectural
Consultant shall not be entitled to any compensation or damages by reason of such
termination but only to the fees for the milestones of services actually achieved
(Based on actual submissions) up to the date of notice. In case of termination by the
Institute for non-performance by the Architectural Consultant or the Agency terminating
on his own, the Performance Guarantee along with the Security deposit will be encashed
and forfeited.

The agency will be evaluated by an internal committee of IIT Delhi. Part or Full work may
be withdrawn if the performance of Architectural Consultants is found to be unsatisfactory
by giving one-month notice.

2.15 Penalty

In the event of delay of submission or submission of non-standard designs, the following
penalties will be imposed.

A. Penalty for Delay of submission: A minimum penalty of 1% will be imposed for
delays. For delays exceeding 30 days, an additional penalty in proportion to 1%
per month will be charged on a weekly basis. However, in no case would the total
penalty exceed 5% of the total consultancy fee payable for delay in submissions.
Further the Institute reserves the right to terminate the agreement for delay of more
than 5 months in addition to penalty.
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B. Penalty for Non-Standard Design: A penalty of 10% of the Rectification cost per
fault will be imposed. However, in no case would the total penalty exceed 5% of
the total consultancy fee payable. This penalty applies in cases where the designs
fail to meet the standards required for approval by the MCD, local bodies, or other
relevant authorities.

The Institute reserves the right to recover liquidated damages and compensation from
the agency’s gross valuation and may also take measures including debarment from
future projects with the Institute.

Additionally, If construction delays occur and the contractors dispute liquidated damages
due to not receiving detailed architectural or structural drawings, the architects will be
responsible for covering the amount of the liquidated damages disputed by the
contractors. Additionally, if work completed as per the architects' drawings needs
alteration or demolition due to mistakes by the architects or their consultants, the
architects must cover the associated costs, unless the contractors agree to forgo these
costs.

If the consultants fails to perform their duties diligently, causing delays or non-
cooperation, they will be liable for the damage incurred by the Institute. This is without
prejudice to the Institute’s right to terminate the agreement and pay any fees required at
the time of termination, at the Institute’s discretion.

2.16 Transfer of Interest

So long as the Agreement subsists, the Agency shall not assign, sublet, or transfer their
interest in this Agreement, without the written consent of the Institute.

2.17 Ownership of Material

The ownership of all submitted materials of all bidders at whichever stage shall lie with
the Institute. The Executing Agency shall not use any information or document without
the written permission of the Institute.

2.18 Dispute Resolution

The Institute will designate an Engineer-in-charge for the campus construction. In case
a dispute arises between the Agency and Engineer In-charge, it will be referred for
resolution to DRC nominated by Director, IIT Delhi. If the dispute persists, the Director
will refer the matter to a Sole Arbitrator and proceedings will be as per the Arbitration and
Conciliation Act 1996 (with latest amendments). For any appeal to legal authorities, the
jurisdiction will be that of the Court at Delhi.
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SECTION = 1lI
SCOPE OF WORKS AND SERVICES

3 Scope of works and services

3.1 Salient features of the Scope of work

The Empanelment of consultants is for consultancy services required for various
upcoming projects at lIT Delhi and their extension campuses.

3.2 Need for Architectural Consultancy at IIT Delhi

The Indian Institute of Technology Delhi (IIT Delhi), a premier autonomous research
university established in 1961, has earned global recognition as an ‘Institute of Eminence’
by the Government of India and recently achieved a notable 150th position in the QS
World University Rankings 2025, up from 197th the previous year. This reflects its
steadfast commitment to academic and research excellence. The main campus, located
in Hauz Khas, Delhi, along with its extension campuses in Sonipat, Jhajjar and
R.K.Puram, is undergoing significant development to accommodate a growing student
and faculty population while upholding its high standards of education and research.

The development initiatives at IIT Delhi are focused on two major areas: Academic and
Residential infrastructure. In the academic realm, the projects encompass the
construction of state-of-the-art classrooms, advanced laboratories, and multifunctional
auditoriums, all designed to support IIT Delhi's pioneering role in technical education and
research. These facilities aim to foster an innovative learning environment and
accommodate the latest advancements in teaching methodologies and research
practices. Concurrently, the residential development projects are critical for addressing
the increased demand for living spaces due to the expanding academic programs and
growing community at the Institute. This includes constructing new Hostels, faculty
residences, Staff residence and related facilities to ensure that students and faculty have
adequate, comfortable, and functional living accommodations that support their academic
and professional activities. These efforts collectively aim to enhance the overall academic
experience and ensure that IIT Delhi continues to thrive as a leading institution of higher
learning.

The need for architectural consultancy at IIT Delhi can be categorized into several critical
areas:

1. Campus Master Planning

Aim- Given the dynamic nature of campus and the evolving byelaws and guidelines, it is
crucial to adopt a holistic and adaptive approach to campus planning. This category aims
to create a strategic framework that supports ongoing development and ensures the
campus remains responsive to future needs. By establishing a clear vision and
perspective plan, we seek to implement flexible and adaptive strategies that will guide
both current and future expansions. This proactive approach will help us build a resilient
infrastructure that not only meets today's standards but is also prepared for tomorrow's
challenges, fostering a sustainable and dynamic campus environment. The master plan
should incorporate all existing and proposed building designs and utilize the maximum
allowable Floor Area Ratio (FAR). The architectural consultant should plan a campus with

RFP for Empanelment of Architectural Consultants at [IT Delhi Page 21 of 68



a vision of 2047.
A. New Master Plan Development:

« Comprehensive Planning: Creation of a new master plan to guide the Institute’s
future growth. This plan should address spatial organization, infrastructure, and
aesthetics to support IIT Delhi’s long-term strategic goals. Further to this, IIT Delhi
aims prioritizing minimal ground coverage, preservation of trees, and vertical
expansion to optimize development.

B. Master Plan Updates (Revision of Existing Master plan):

e Building Footprints and Norms: Modifications to existing plans to accommodate
changes in building profiles, footprints, and regulatory norms. This includes
updating the existing master plan to reflect the Institute’s evolving needs and plans
for the future up to year 2047.

2.Building Design and Development

Aim- There is a need to address the increasing demand for academic and residential
spaces at our growing campuses. Currently, the Institute serves a community of 13,000
students and 1,500 faculty and staff members. However, with a projected increase to
15,000 students and corresponding faculty and staff, there is a pressing need to expand
and enhance our facilities to accommodate this growth effectively. This category will focus
on identifying the requirements and developing it to support the anticipated expansion of
both academic and residential infrastructure.

A. New Construction Projects (under Non-EPC):

e Academic Buildings: Design and development of new academic blocks,
including classrooms, laboratories, and auditoriums. These facilities need to reflect
modern educational standards while being functional and sustainable.

e Residential Buildings: Planning and designing new residential areas to
accommodate the growing number of students and faculty. This includes Hostels,
faculty residences, and other support infrastructure.

B. Replication Projects:

e Within Campus: Design and replication of building blocks within the existing
campus to streamline construction and maintain consistency.

« Redevelopment plans to provide multistorey buildings in place of existing low-rise
buildings.

e Across Sites: Adaptation of existing designs for use in the Satellite campuses,
ensuring that the architectural integrity and functional requirements are preserved.

3. EPC Mode Considerations

In projects undertaken under the Engineering, Procurement, and Construction (EPC)
mode, the Architectural consultant is responsible solely for developing the conceptual
design of the project. This design must be comprehensive and detailed, covering all
aspects necessary for design and execution. Upon completion of the conceptual design,
the Architectural consultant is required to provide all related concept design documents
and specifications in editable formats. These editable files must be transferred to either
the Institute or the firms authorized by the Institute, allowing for seamless integration,
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modifications, and implementation during the construction phase. The payment to the
Architectural consultant will be contingent upon the successful handing over of these
designs, ensuring that they meet the required standards and facilitate further
development by the PMA or contractor or the Institute. This arrangement ensures clarity
in scope, responsibility, and financial transactions throughout the project lifecycle.

3.3 Role of the consultant

1. Comprehensive Consultancy Services: Provide end-to-end consultancy services
from project conceptualization through to commissioning and handing over of the
buildings/facilities.

e Services include but are not limited to, space utilization, functional requirements,
master planning, project cost estimation, architectural and engineering design,
detailed project reports, Tender document preparation, facilitation, design
specifications assistance, computer-based energy analysis, and documentation
for GRIHA rating.

o Collaborate to achieve at least a four-star GRIHA rating.

2. Statutory Approvals: Secure all necessary statutory approvals from relevant
authorities such as DUAC, NDMC, Jal Board, Pollution Control Board, Delhi Fire
Services, MCD/DDA, MOEFCC, CGWA, and the Airport Authority, as applicable. This
includes preparing and submitting all required documentation, including drawings,
materials, and models, and obtaining completion certificates. In cases where the project
is located in another state, ensure compliance with the respective state authority or local
body as necessary. The responsibility for obtaining these approvals rests with the
consultant. This clause applies exclusively to the scope of work under building design
and development as outlined in Section Ill, Part 3, Item 3.2, Point 1.

3. Legal and Statutory Compliance: Adhere to all applicable laws, bylaws, and statutory
provisions throughout the consultancy and project execution.

4. Environmental Impact Assessment: Conduct and submit all required Environmental
Impact Assessments (EIAs) in accordance with applicable regulations. The consultant is
responsible for securing the Terms of Reference (ToR), Environmental Clearance (EC),
CTO (Consent to Operate), CTE (Consent to Establish) etc., and for preparing and
submitting half-yearly compliance reports. The Architectural Consultant must appoint an
environmental consultant with prior approval from the Institute. The environmental
consultant is responsible for conducting all necessary studies related to the
Environmental Clearance (EC) for the entire campus. Data available with the Institute will
be provided for reference, if available. This clause is applicable exclusively to the scope
of work under building design and development as outlined in Section Ill, Part 3, Item 3.2,
Point 1.

5. Design Collaboration: Work with structural and services proof consultants to establish
design philosophy, parameters, and prepare preliminary designs, drawings, and
specifications. assuring full responsibility of correctness of structural design and design
for all services and installations, according to the said designs and specifications.

6. Inception Plan: Submit an Inception Plan within 10 days of the award, outlining the
scope of work, milestones, and implementation strategy for the project.

7. Team Structure: Provide a Team Leader supported by experienced professionals.
Detall the roles, responsibilities, and inter-relationships of each team member.
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8. Structural Analysis: Obtain proof consultant approval for structural analysis and
design. Submit detailed design notes and philosophy to the Engineer-in-Charge. Proof
checking of the structural design must be conducted only by an Institute of national
importance, such as IITs. Fees for the proof checking will be reimbursed by the Institute,
and the Consultant shall obtain prior approval for the same from the Institute.

9. Regular Interaction and Coordination: Maintain continuous and regular
communication with the Engineer-in-Charge and other stakeholders throughout the
project lifecycle. During the project development phase, conduct weekly visits to [IT Delhi
for in-person meetings and updates. Following project finalization, schedule monthly visits
to IIT Delhi, or adjust frequency as directed by the Engineer-in-Charge.

10. Presentation Support: Assist the Engineer-in-Charge in preparing presentations and
presentation materials as required.

11. Tender Documentation: Prepare bid documents for tendering, including detailed
estimates, measurement sheets, BOQs, draft tender documents, and rate analyses
where required.

Address corrections or observations as per departmental feedback until final approval.

12. Site Survey: Perform a topographical survey and assess existing services and
constraints at the site for design and service augmentation. Reference drawings available
with the Institute shall be shared for preliminary insights, but all information must be
verified through on-site evaluation.

13. Professional Performance: Execute services in an efficient, orderly, and
professional manner, deploying qualified and skilled personnel as needed.

14. Design Philosophy and Methodology: Develop and submit the design philosophy
and methodology, including relevant codes, references, and sound engineering practices.

15. Site Visits and Modifications: Conduct site visits for designer supervision during
construction to ensure adherence to approved designs and provide advice on site-related
modifications, where required.

16. IT Connectivity: Ensure IT connectivity between the consultant’s office and the
Engineer-in-Charge’s office in New Delhi throughout the consultancy period.

17. Approval Process: Present design concepts through physical models, computer
walkthroughs, and other methods as required. Incorporate client feedback until concept
design is finalized. For details, refer to item no. 3.4 of Section Ill.

18. Concept Drawings: Develop and submit concept design and drawings for each
building to statutory authorities, incorporating any required changes and obtaining
necessary approvals.

19. Service Integration: Ensure that building and engineering services are integrated
and economically designed, avoiding discrepancies between structure, finishes, and
service installations. Prepare coordinated drawings to depict all services in the building
and external services.

3.4 Deliverables by the Institute

a. To provide detailed requirements of the project.

b. To provide property lease/ownership documents, if required.

c. To provide the approved Master plan and the location of site. However, the
data has to be verified by the Architectural consultant on the site before
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designing.

d. To furnish reports on soil conditions and test reports as required by the
Architect or pay for preparation of the same.

e. To pay all the fees, levies, security deposits and such other expenses in respect
of statutory sanction.

3.5 General Services

1. All reports, drawings, 3D visual renderings, presentations and other documents to be
submitted in fulfillment of the scope of services, shall be as follows:

a. Four sets of printed copies of each design stage, except for the Good for
Construction (GFC) stage, for which six printed copies are required. All
submissions must be in the formats and scales as directed by the Institute or
its authorized representative from time to time. In case the Institute requires
additional hard copies, payment shall be made at the rate of Rs. 50 for each
Al size copy and Rs. 100 for each AO size copy. Deductions shall also be made
in case of failure of the required quantities at the same rate. No extra payment
shall be made for below Al size drawings or documents.

b. One set of drawings shall be provided with each running bill submitted by the
Consultant as supporting documentation for the work completed.

c. Soft Copies of Drawings in Editable Format: Provide soft copies of all
drawings at every stage of the project in CAD format or any other software
format in which the drawings were prepared. Ensure that all drawings are
editable to facilitate future modifications and updates.

d. Soft Copies of Drawings in Digitally Signed PDF Format: Submit soft
copies of all drawings at every stage of the project in digitally signed PDF
format. Avoid using scanned copies; ensure that the PDF files are clear and
legible, accurately representing the original drawings.

e. Soft Copies of Walkthroughs: Provide soft copies of walkthroughs for the
complete master plan, including key buildings in the Academic zone, boundary
walls, and associated buildings.

f. Physical 3-D models- submit 3-D models of the finalized master plan after
receiving clearance from the Institute. The 3-D models must distinctly
showcase the buildings and other elements with distinct phasing. The scales
of 3-D model will be directed by the Institute or its authorized representative. In
the case of physical model an additional payment shall be done based on
decision at that time of finalization.

2. All documents, drawings, reports, and any other documents submitted in fulfillment of
the scope of services shall be prepared strictly as per statutory provisions and
guidelines issued by the Central/State Government/local authorities, and also in
accordance with the best international practices and codes as applicable to such
development.

3. The Consultant shall obtain all statutory approvals from the concerned competent
authorities/agencies/offices. For obtaining statutory approvals, the Consultant shall
prepare and submit all the necessary documents and drawings; undertake associated
liaison; and incorporate necessary changes or make modifications in the designs
based on inputs received from the statutory authorities.

4. All fees/charges relating to statutory approvals (including accreditations/green rating),
payable to local bodies and other authorities and agencies, shall be paid initially by
the Consultant and subsequently the same shall be reimbursed by the Institute upon
production of original official receipts of payment as issued by the concerned
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authorities/agencies. In case the said bodies demand payment directly from the
Institute, it shall be the duty of the Consultant to bring it to the notice of the Institute
well in time, for doing the needful.

5. The Consultant shall comply with at least 4-star GRIHA LD (Large Development)/ or
its equivalent rating in the Educational and Institutional category for the site to be
developed and for all buildings covered in the scope of work. This factor shall be used
in the evaluation of the applicants. The scope of the Consultant shall include but not
be limited to integrating the green features; associated liaison; preparation and
submission of all reports, drawings, and all other documents as may be required at
various stages of construction; and incorporating necessary changes or making
modifications in the designs based on inputs received from the regulatory/ratings
authorities/agencies concerned, including requisite audit one year after completion.

6. The Institute shall provide necessary authority/power of attorney, etc., if and when
required, to the Consultant for obtaining statutory approvals or green rating. If
required, the Institute shall provide/authenticate necessary documents to be
submitted by the Consultant to the statutory authorities and other regulatory/ratings
authorities/agencies.

7. The Consultant shall be responsible for getting the detailed structural analysis and
designs of all buildings/structures and getting them vetted by structural engineers from
reputed Institutes/agencies as decided by the Institute. The charges for such vetting
shall be borne by the Institute.

8. The Consultant shall provide, without question or failure, all information within the
purview of the scope of services as sought by all committees and other agencies
appointed by the Institute for the purpose. Support and assistance, if any, to the extent
required by such committees and other agencies, shall also be provided by the
Consultant as and when desired by the Institute.

9. The Consultant shall, without question or failure, provide knowledge transfer and
handover of all aspects of the scope of services to the Institute and/or implementing
and management agencies appointed by the Institute, as and when required.

10. The Consultant may, at the discretion of the Institute, aid and advise in matters relating
to all aspects covered under the scope of services, as and when required.

11.The Consultant shall provide a complete Project Management Plan in the desired
format, for all the initiatives and milestones identified for the fulfillment of their
respective scope of services.

12.The Consultant shall hire suitable office space in Delhi for carrying out their activities
after the award of contract if they don’t have space in Delhi NCR. The office shall not
be more than 30km away from the campus of IlIT Delhi.

13.The Consultant shall depute to this office, at least one (1) full-time competent, qualified
Architect and one Engineer for the entire duration of the project, to ensure that
clarifications on the design and performance intent are efficiently met. The Architect
and Engineer posted should have a minimum of 5-years relevant experience. Periodic
design supervision shall be required by qualified and experienced (minimum ten
years’ experience) professionals from different disciplines to monitor the progress /
quality of design work.

14.The Consultant shall maintain an organizational/governance structure including in-
house and outsourced personnel to the satisfaction of the Institute to ensure effective
rendering of the scope of services.

15.The Consultant shall be required to participate in all meetings as and when sought by
the Institute. During work stages as listed in the scope of services, the Institute expects
to hold periodic meetings as and when required at IIT Delhi for the Consultant to
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demonstrate the work progress and take inputs from the Institute. Senior
representatives of the consultant shall attend these meetings.

16.The decision of the Institute shall be final in all matters relating to the interpretation of
Architectural design and related Architectural details. The Consultant shall be bound
to execute such decisions to the satisfaction of the Institute.

17.The Institute, at its sole discretion and without assigning any reasons whatsoever,
reserves the right to appoint any individual and/or organization as it may deem fit to
render the whole or part of services covered in this RFP in the interest of timely and
qualitative completion of campus development works.

18.The Consultant shall carry out this assignment with diligence and adopt the best
Professional Practices, so as to achieve a landmark campus while avoiding
ostentation in material and finishes.

19.Regardless of the Institutes and other authorities’ approvals, the safety and
serviceability of the buildings and utilities in this assignment, are the sole responsibility
of the Consultant.

20. All Intellectual Property Rights of the schemes and proposals submitted in fulfillment
of the scope of services shall rest with IIT Delhi and no claim whatsoever shall be
admissible on the Institute in respect of any proprietary rights or copyrights of the
same on the part of the Consultant. The Consultant shall indemnify [IT Delhi from any
claims including but not limited to third party claims relating to violation of any
copyright or Intellectual Property Rights, in the discharge of this design agreement.
But the Consultant shall reserve the right to be acknowledged as an Author of the
schemes and proposals.

21.The Consultant should unconditionally and fully indemnify the Institute against any
legal action/s by any national or international company or body regarding software
and system used by the consultant in carrying out this Design Assignment.

3.6 Integrated Approach Requirements

To provide comprehensive integrated architectural consultancy services for designing the
campuses of IIT Delhi, the Architectural consultant needs to address several key
requirements. These requirements span across various aspects of the project to ensure
a cohesive, functional, and sustainable campus design. Here’s a structured approach:

1. Understanding the Client’s Vision and Requirements

e Client Consultation: Engage with I[IT Delhi to understand their vision, goals, and
specific requirements for the campus, including academic, research,
administrative, and residential needs.

e Program Development: Define the scope of the project, including the number of
buildings, types of facilities, and any special requirements.

2. Site Analysis and Planning

e Site Assessment: Conduct a thorough analysis of the site, including topography,
climate, soil conditions, and existing infrastructure.

e Zoning and Master Planning: Develop a master plan that considers zoning
regulations, land use, and spatial organization to optimize functionality and
integration.

3. Integrated Design Approach

e Architectural Design: Create innovative and sustainable architectural solutions that
reflect lIT Delhi’s identity and meet functional requirements.
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e Engineering Services: Provide comprehensive engineering services including
structural, mechanical, electrical, plumbing, civil engineering etc.

e Sustainability: Incorporate green building practices, energy-efficient systems, and
sustainable materials.

4. Regulatory Compliance

e Local Regulations: Ensure the design complies with local building codes,
regulations, and standards.

e Safety Standards: Integrate safety features into the design, including fire safety,
accessibility, and emergency response systems.

5. Coordination and Integration

e Cross-Disciplinary Coordination: Facilitate effective communication and
coordination between architects, engineers, contractors and other consultants.

e Integrated Systems: Ensure that architectural and engineering systems are
seamlessly integrated to avoid conflicts and inefficiencies.

6. Project Management

e Scheduling: Develop a detailed project timeline with milestones for design,
approvals, and construction.

e Budget Management: Prepare a comprehensive budget, including design,
engineering, and construction costs, and monitor expenditures.

7. Sustainability and Environmental Impact

e Energy Efficiency: Design buildings to minimize energy consumption, use
renewable energy sources, and implement energy-efficient systems, fittings &
fixtures.

e Water Management: Plan for efficient water usage, including rainwater harvesting
and wastewater recycling.

e Materials and Construction: Use sustainable materials and construction practices
to reduce the adverse environmental impact.

8. Stakeholder Engagement

e Community Involvement: Engage with stakeholders, including faculty, students,
and staff, to gather input and ensure the design meets their requirements.
e Public Presentations

3.7 Stages of Work and Deliverables

The Comprehensive Architectural, Structural, MEP and allied services etc. will be
provided by the Consultant in thefollowing stages.

Conceptual design for approval

Approval of preliminary design, drawings and Design Basis Report (DBR).
Pre-construction Statutory approvals

Final design

Detailed drawings and documents for tender including specifications and BoQs
Good for Constructions (GFC) drawings

Construction stage

Post-construction stage, submitting as-built Drawings along with post construction
statutory approvals like Occupancy certificate, CTO, fire clearances, DUAC etc.

N>R~ WNE
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3.7.1

3.7.2

3.7.3

3.7.4

oo op

3.7.5

3.7.6

Conceptual Design for Approval

Ascertain the detailed requirements, examine Campus Master Plan, site
constraints and potential; Studythe topographical report and soil report (when
available) and prepare Architectural brief for approval from IIT Delhi.

Furnish report on measures required to be taken to mitigate adverse impact, if any,
of existing and/or proposed (announced) development on its immediate
environment.

Prepare conceptual, general arrangement drawings and alternate conceptual
designs.

As per inputs from [IT Delhi, modify the design alternatives as many times as may
be required.

Approval of Preliminary Design, Drawings and DBR.

Subsequent to the incorporation of all the comments as received from the Institute,
Preliminary Design Drawing is to be submitted for approval along with DBR for
various components.

Pre-construction Statutory Approvals

Prepare and submit reports, drawings and submissions necessary for statutory
approvals and ensure compliance with codes, standards, local requirements and
legislation, as applicable.

Obtain all  statutory approvals from the concerned competent
authorities/agencies/offices including associated liaison, CTE, EC, Fire clearance,
building layout plan, DUAC, MCD, Tree cutting permission along with tree survey
as/Forest norms etc.

Incorporate necessary changes or make modifications in the designs based on
inputs received from the statutory authorities.

Obtain clearance certificates from the proof checking agencies, if any, appointed
by IIT Delhi. CTO (Consent to Operate) /CTE (Consent to Establish) /OC
(Occupancy Certificate).

Final Design Stage

Prepare and submit designs for final approvals.

Prepare preliminary cost estimates.

Prepare detailed structural design calculations sufficient for vetting

Final Design Stage and Statutory Approvals must be carried out in parallel as much
as possible.

Detailed Drawings and Documents for Tender Stage Including Specifications and
BoQs etc.

Prepare detailed drawings, specifications and bills of quantities to develop detailed
estimation of cost and tender documents.

The Consultant should complete all “Good for Construction” drawings for each
building/item to be included as part of tender documents.

GFC Structural drawings, Structural arrangements etc.

Good for Construction Drawings Stage

Prepare and submit complete sets of “Good for Construction” drawings including
but not limited to detailed structural drawings with all details and specifications for
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3.7.7

Qo

3.7.8

3.7.9

each building/construction item as per work schedule for approval of [IT Delhi.

Construction Stage

Make revisions and issue drawings if required, based on site conditions for
properexecution of works during construction.

Assist the Institute/executing agency to approve samples of various materials,
items andcomponents.

Check and approve shop drawings submitted by the contractor/vendors.
Provide periodic supervision by competent Consultant/Engineer for project
supervision/quality control.

Evaluate the Construction Works whenever sought by the Institute, and where
necessary clarify any decision, offer interpretation of the drawings/specifications,
attend meetings to ensure that the project proceeds in accordance with the
conditions of contract and keep the Institute informed and render advice on
actions, to the extent desired by the Institute/executing agency.

Post-Construction Stage

Prepare and submit completion reports and as-built Architectural drawings and
structural designs and drawings for the project as required and obtain
"Completion/Occupancy Certificate" from statutory authorities, as applicable
including Occupancy certificate, CTO, Fire certified compliance report etc.

Share soft copies of as-built drawings and documents to facilitate contractor(s)
and executing agency to furnish as-built drawings of entire project to the Institute.
Conduct audit after one year of completion, for green building certification.

Schedule of services

Category A: Master plan

The consultant shall, after taking instructions from the Institute, render the following
services.

S. No.

Stages Details of Services

Programming |Ascertain the Authority’s requirements, examine site constraints &
and Site potential; and prepare a design brief for the Institute’s approval.
Evaluation . , .
Study existing land use in and around the project area.
[Stage 1] y g prol
Study of contextual issues, socio-cultural aspects, landscape

features and built form etc.

Study existing infrastructure, accessibility, circulation pattern,
parking and external services

Prepare report on site evaluation, state of existing buildings, if any;
and analysis with basic approach to circulation, activity distribution,
interconnectivity and external linkages including rough estimate of
project cost based on allowable FAR/re development objectives.

Assessment of impact of development/re-development plan on
the project area and its immediate environment.

RFP for Empanelment of Architectural Consultants at [IT Delhi Page 30 of 68




Furnish report on measures required to be taken to mitigate the
adverse impact, if any, of the existing and/or proposed facilities.

2. Concept Preparation of concept design of the area showing circulation
Design [Stage|pattern, zoning of various land uses and relevant details,
2] development/re-development strategy.
Assessment of utility services and their interconnectivity.
Furnish revised rough estimate of project cost based on FAR used
in concept design/re-development objectives.
Preparation of three-dimensional form in relation to open spaces,
model showing the proposal and surrounding areas.
Submission of model and Conceptual design to the
Authority/statutory authorities for approval & ensure compliance
with codes, standards and legislation, as applicable and carry out
necessary changes as may be required.
3. Detailed Preparation of drawings showing the common facilities for
Design and [circulation, parking, open spaces and external Architectural form.
'[Aéqgg)evgis Preparation of drawings showing Architectural controls/ guidelines

features and specifications.
Preparation of drawings showing schematic network of services.

Preparation of drawings showing landscape, street furniture
graphic signage etc.

Furnish modified project cost.
Furnish urban design report including implementation strategy.

Prepare detail designs of various external elements and
components.

Presentation of the urban design study to the statutory authorities for
approval and ensure compliance with codes, standards and
legislation, as applicable and carry out necessary changes as may

be required

Category B: Comprehensive Architectural Services

The Architect shall, after taking instructions from the Authority, render the following
services as mentioned in the table below.

S. No.

Stages

Details of Services
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Concept design
(Stage 1)

Carry out site analysis and furnish a site appraisal report about
the potential of the site vis-a-vis activities required.

Prepare drawings and documents to enable the Institute to do
detailed survey including soil investigation at the site of the
project.

Furnish preliminary scheme for site planning.

Prepare conceptual design with reference to requirements
given and prepare rough estimate of cost on plinth area basis
as/ CPWD specifications.

Submit concept/block model

Preliminary Design,
Drawings and
Design Basis
Report (DBR).

(Stage 2)

Modify the conceptual design, incorporating required changes
and prepare the preliminary drawings, sketches, etc. for the
Institute’s approval along with preliminary estimate of cost on
plinth area basis as/ICPWD specification and DBR for various
components.

Drawings for
Authority's/Statutory
Approvals (Stage 3)

Prepare drawings necessary for Authority's/statutory approvals
and ensure compliance with codes, standards and legislation,
as applicable and assist the Authority in obtaining the statutory
approvals thereof, if required.

Submit preliminary model, virtual and/or physical as may be
required.

Working drawings,
Tender drawings
and documents
(Stage 4)

Prepare working drawings, specifications and schedule of
guantities sufficient to prepare estimate of cost and tender
documents including code of practice covering aspects like
mode of measurement, method of payments, quality control
procedures on materials & works and other conditions of
contract.

On Award of work
and start of work
(Stage 5)

Provide necessary support for the award of work and the start
of work.

Construction Stage
Activities [Stage 6]

Construction & Commissioning

The Architectural consultant shall help the Institute in executing
and commissioning the work and for getting the project facility
constructed as per approved designs.

Construction Supervision

The Architectural consultant shall be responsible to visit the
site of work and provide periodic visits fortnightly for first three
months and monthly thereafter to clarify any decision or
interpretation of the drawings and specifications that may be
necessary and to ensure that the project proceeds generally in
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accordance with condition of contract.

Completion (Stage
7)

Prepare and submit completion reports and drawings for the
project as required and assist the Authority in obtaining
Completion/Occupancy Certificate, CTO, Fire certified
compliance report etc. from statutory authorities, wherever
required

Issue Two sets of “As built drawings” including services,

structures and landscaping.

Note- Architectural consultant to ensure that the design aligns with the approved master
plan of the institute. Any updates or changes to the master plan must be incorporated
accordingly.

Category C: EPC Mode

S. No. [Stages Details of Services

1 Concept design Carry out site analysis and furnish a site appraisal report about
(Stage 1) the potential of the site vis-a-vis activities.

Prepare drawings and documents to enable the Institute to do
detailed survey including soil investigation at the site of the
project.

Furnish preliminary scheme for site planning.

Prepare conceptual design with reference to requirements
given and prepare rough estimate of cost on plinth area basis
as/ CPWD specifications.

Submit concept/block model, design and specifications.

2 Preliminary Design, [Modify the conceptual design, incorporating required changes
Drawings and and prepare the preliminary drawings, sketches, etc. for the
Design Basis Institute’s approval along with preliminary estimate of cost on
Report (DBR). plinth area basis as/CPWD specification and DBR for various
(Stage 2) components.

3 Tender drawings  [Prepare Tender drawings, tender documents and
and documents specifications.

(Stage 3)
4 Completion stage [The consultant shall be responsible for practical solutions till

(Stage 4)

the completion of design and detailing by EPC contractor
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3.8 Financial terms

3.8.1

Fee for the Project

The fee for consultants appointed to undertake projects for IIT Delhi will be based on a
percentage of the project cost. The project fee will be determined based on the lowest
of the following three factors: the Estimated Cost, the Tendered Cost, or the Actual
Completion Cost

Additional terms & conditions are as follows:

3.8.2

The fee shall include all charges i.e. all taxes including duties, levies, out of
pocket expenses, professional fee, vetting charges except structural vetting and
GST @ 18% etc. In the event of a future increase in GST, an additional payment
will be made and conversely, if the GST rate decreases, a proportional amount will
be deducted.

The fee is inclusive of fees payable by the consultant to any other sub-
consultant and associated consultant, nothing extra shall be payable by the
Institute.

The Consultant will have to make all arrangements for the staff at their own cost.
The consultant shall acquaint itself with all the legislation, courts and standards
prescribed from time to time.

The cost of the project shall be calculated on the actual cost of structural/civil,
landscaping, sanitary and electrical fittings and fixtures including Lifts and DG sets,
mechanical equipments etc. On all the items on which consultants rendered
professional services.

Cost of the Project to be excluded for payment to the Consultant

The cost of the following items shall not be included in the cost for the purpose of working
out of the Consultant’s fee.

Land including its existing developed and its development charges, lease charges
etc.

Incurred on plan approval and services connection deposits and fees payable to
local and or statutory body by the Institute.

Incurred on any other services, fittings and fixtures which are not planned and
designed by the Architect except lift, DG Sets etc. as design of these items are to
be provided by consultant only along with applicable norms.

Any infructuous expenditure as a result of demolition etc. suggested by the
Architect and cost of such work.

Incurred on supervisory and other establishment employed on work by the
Institute.

Other contingent expenditures like press advertisement, publicity, cost of
foundation stone, inauguration ceremonies of building, stationary etc.

Escalation in the cost of work due to increase in rates of labour and materials paid
to the contractors.

Incurred-on fee and travelling expenses paid to the Architect for this work.
Incurred on demolition of existing buildings or its portion and development
services, if any.

Incurred on arbitration proceedings and cost of award given by the arbitrator, if
any.

Fee paid for vetting of designs.
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e Survey cost (for example, soil testing, geo technical survey, contour survey, survey
related to utilities if required) in consultation/in principle approval with the Institute
and will be reimbursed by the Institute.

3.9 Payment Terms

In continuation of paragraph 3.7, the payment terms for the work are further categorized
based on the schedule of services outlined in that paragraph. This section offers a
detailed breakdown of the payment against the deliverables to provide a clearer
understanding of the project's requirements and payment structure.

Category A: Master plan

S. No.

Key Activities/Milestones

Payment %

1

Stage 1- Programming and Site Evaluation

On submitting preliminary report containing site
evaluation, development/re-development impact
assessment, feasibility study, volumetric study
and urban form recommendation along with
rough estimate of project cost.

The master plan should incorporate all existing
and proposed building designs and utilize the
maximum allowable Floor Area Ratio (FAR).

20% of the
payable.

total fee

Stage 2- Concept Design

a. On submitting concept design and revised
rough estimate

b. On incorporating the Institute’s
suggestions and submitting model and
final design and approval thereof from the
Authority /Statutory authorities, if required.

30% of the total fees
payable less payment
already made at Stage 1.

40% of the total fees
payable less payment
already made at Stages 1
and 2a, to be released in
two equal instalments
on submission and
approval.

Stages 3- Detailed Design and Approvals

3a. On submitting drawings showing the
common facilities for circulation, parking, open
spaces and external Architectural form.

45% of the total fees
payable less payment
already made at Stage 1
to 2b.

3b. On
Architectural
specifications.

submitting
controls,

drawings
features

showing
and

55% of the total fees
payable less payment
already made at Stages 1
to 3a.

3c. On submitting drawings showing network of
services, landscape, street furniture, graphic
signage and modified estimate of project cost
and approval thereof from the Authority/ statutory

60% of the total fees
payable less payment
already made at Stages 1
to 3b, to be released in

RFP for Empanelment of Architectural Consultants at [IT Delhi

Page 35 of 68



authorities.

two equal instalments on
submission and approval.

3d. On submitting the design
document for future usage.

report/vision

75% of the total fees
payable less payment
already made at Stages 1
to 3c.

3e. On completion of review and getting statutory

approvals

100% of the fees payable

Category B: Building Design and Development

S. No.

Key Activities/Milestones

Payment %

1

Stage 1- Conceptual design

On submitting conceptual designs and rough
Estimate of cost.

10% of total fee payable.

Stage 2- Preliminary Design, Drawings and
Design Basis Report (DBR).

On submitting the required preliminary design
for the Institute’s approval along with the
preliminary estimate of cost and DBR

20% of total fee payable less
payment already made at
Stage 1

Stage 3- Drawings for authority's/ statutory
approvals

3a. Construction Approvals

Incorporate the Institute’s suggestions, submit
the revised drawings for approval, and obtain
the necessary clearances to commence
construction from the MCD, DUAC, Fire
Department, AAI, and other relevant statutory
authorities.

30% of the total fees payable
less payment already made at
Stages 1 and 2.

3b. Environmental Approvals

Incorporate the Institute’s suggestions, submit
the updated drawings for approval, and obtain
the required clearances, including
environmental clearance, tree  cutting
permission, CTE, ToR, and other necessary
approvals from the relevant statutory
authorities.

35% of the total fees payable
less payment already made at
stages 1 to 3a

Stages 4- Working drawings, Tender drawings
and Tender documents

45% of the total fees payable
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Upon preparation of working drawings,
specifications and schedule of quantities
sufficient to prepare estimate of cost and
preparation of tender documents

less payment already made at
stages 1-3a

Stages 5- Appointment of contractors

On the award of work to the contractor and
start of work

50% of the total fees payable
and less payment already
made at Stages 1-4.

Stage 6- Construction

a.  On submitting the working drawings
and details required for
commencement of work at site.

60% of the total fees payable
less payment already made at
Stages 1-5.

b.(i) On completion of 20% of the work

65% of the total fees payable
less payment already made at
Stages 1-6a.

b. (ii) On completion of 40% of the work

70% of the total fees payable
less payment already made at
Stages 1-6b(i).

b.(iii) On completion of 60% of the work

75% of the total fees payable
less payment already made at
Stages 1-b(ii).

b.(iv) On completion of 80% of the work

80% of the total fees payable
less payment already made at
Stages 1-6b(iii).

b.(v) On Virtual Completion

85% of the total fees payable
less payment already made at
Stages 1-6b(iv).

Stage 7- Completion

7a. On submitting completion report and
drawings for issuance of completion/
occupancy certificate by statutory authorities
including clearances from MCD, DUAC, Fire
Department, AAI, and other relevant statutory
authorities, wherever required.

90% of the fees payable less
payment already made at
various stages

7b. On submitting completion report and
drawings for issuance of CTO by statutory
authorities, wherever required.

95% of the fees payable less
payment already made at
various stages
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7c. On issue of “As-built drawings” and
completion of Defect liability period of 12
months.

100% of the fees payable less
payment already made at
various stages

Category C: EPC mode considerations

S. No. | Key Activities/Milestones Payment %

1 Stage 1- Conceptual design 30% of the total fee payable.
On submitting conceptual designs,
specifications and rough Estimate of cost.

2 Stage 2- Preliminary Design, Drawings and 60% of the total fee
Design Basis Report (DBR). payable, less payment
On submitting the required Preliminary design already made at Stage 1
for the Institute’s approval along with the
preliminary estimate of cost and DBR

3 Stages 3- Tender drawings and documents 80% of the fees payable
Prepare Tender drawings, tender documents Ietssst payr;ent already made
and specifications. at Stage

4 Stage 4 -Completion stage 100% of the fees payable
On completion of design and detailing by EPC less payment already made
contractor at various stages
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SECTION = IV
EVALUATION PROCESS

4 Evaluation/Selection process

4.1 Eligibility Criteria

Bidders who fulfil the following requirements shall be eligible to apply. Joint ventures are
not accepted. Further details can be referred from Section 4.2.2- Technical Bid
Evaluation.

4.1.1 Should have successfully rendered services in the role of Architectural Consultant
for works/ Project of magnitude as follows during the last 7 years ending previous day of
last date of submission of bids.

4.1.1a Consultancy fee of not less than Rs. 400 Lakhs for one similar work.
Or

Consultancy fee of not less than Rs. 300 Lakhs for two similar works.
Or

Consultancy fee of not less than Rs. 200 Lakhs for three similar works.

The Architectural Consultants should have a minimum of 10 years of existence in
the desired field.

Any firm (whether titled as an Architectural firm which fulfills the laid down eligibility
criteria defined herein shall be permitted to take part in the bidding process.
Architectural firms shall be permitted to engage Engineers of appropriate qualification
and experience to fulfill eligibility criteria and to take part in the bidding process.

Architectural Consultants shall be allowed to engage / associate sub consultant, whose
credentials, manpower, experience details shall be given along with the bid. the Sub-
consultant shall be entitled to get experience certificate for the work rendered by them in
their own capacity through the main consultant.

Architectural Consultants must be registered with the Council of Architecture
(COA)/Members of the Indian Institute of Architecture and should have experience in
architectural planning, designing & drawings, structural design & drawings and MEP
design & drawings, in organization of Central Govt./State Govt./Central Public Sector
Undertaking/ State public Sector Undertaking /Central Autonomous bodies/reputed
private organization/firm for providing Comprehensive integrated Architectural &
Engineering Consultancy Services.
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The proprietor, partner, or director of a firm must be registered with the COA, and their
registration must be active and not in default on the last day of bid submission.

4.1.1b Bidder should provide documentary evidence for their services in the construction
of academic and residential building of area at least 30,000 sgm in single work or
25,000 sgm in each of two works, or 20,000 sgm in each of three works.

4.1.1c “Similar work” means Agency must have executed Projects in the role of Project
Consultant cum Architect or equivalent for Construction of Residential/ Hostel building
and Academic building/Building of National Importance including Institutional campus
development Works.”. Component of one Academic/Research building must have been
executed in any one certificate submitted by them for at least 20000 Sgm building area.
The Completion certificates issued by an officer not below the rank of Executive Engineer
of similar works completed by the Agency.

4.1.1d “Satisfactorily Completed Consultancy work” shall mean completion of
construction of project for which consultancy assignment has been executed.

4.1.1e The executed works should be in the sole name of firm/bidder and the works
executed in joint ventures shall not be accepted.

4.1.1f The value of executed works shall be brought to current costing level by enhancing
the actual value of work done at simple rate of 7% per annum; calculated from the date
of completion to previous day of last date of submission for bids.

4.1.1g The bidder’s performance for each work completed in the last seven years ending
previous day of last date of submission of bid, should be certified by an officer not below
the rank of Executive Engineer / Project Manager or equivalent.

4.1.1h Institute may choose to carry out physical inspection of works mentioned by the
applicants in their application forms, in addition to calling for confidential reports from the
respective employer/client/department to ascertain their capability and quality of works.

4.1.2 Should have had average Annual Financial Turn Over of Rs 250 lakhs on
consultancy works during the immediate last three consecutive financial years ending
31st March 2024, duly certified by Chartered Accountants. The year in which no turnover
is shown would also be considered for working out the average. Further details can be
referred from Section 4.2.2- Technical Bid Evaluation.

4.1.3 Should have a minimum solvency of Rs. 200 lakhs given by his Bankers, as per
Annexure Form-B. Further details can be referred from Section 4.2.2- Technical Bid
Evaluation.

4.1.4 Blacklist undertaking
The agency must not be blacklisted /debarred by any Government department /
Organization / Institution during the last three years on grounds of dissatisfaction as on
dated 31st December 2024.

4.1.5 Financial Information: Bidder should furnish the following financial information:

¢ Annual financial statement for the last Five years in Form ‘A’ and
e Solvency certificate in Form 'B’

4.1.6 Experience on Similar Works: Bidder should furnish the following:
e List of eligible similar nature of works successfully completed during last seven
years in Form ‘C’ and ongoing works (Form C-1)
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e Particulars of completed works and performance of the bidder duly
authenticated/certified by an officer not below the rank of Executive Engineer/
Project - Manager or equivalent, should be furnished separately for each work
completed in Form-D.

4.1.7 Organization Information: Bidders must submit their organizational details using
Form ‘E’, along with a brief CV and a summary of the key personnel’s experience using
Form ‘E1’ for evaluation. The bidder should also demonstrate having sufficient Technical
and Administrative staff for the effective execution of the contract. Within 15 days of
receiving the work award, the bidder must provide a detailed list of these employees,
specifying their roles and involvement in the project.

4.1.8 Undertaking: An undertaking shall be provided by the firm/consultancy on a Rs.
10 stamp paper, written as follows:

I/We, [Name(s)], hereby certify that the information provided is accurate and true to the
best of my/our knowledge. I/We acknowledge that if any information is found to be
incorrect at any stage, I/We shall be subject to a three-year suspension from the institute,
disqualification, and forfeiture of the Earnest Money Deposit (EMD) and/or Performance
Guarantee (PG). Additionally, such findings may lead to further disciplinary action.

4.1.9 Price Bid:

a) The bidders should download the BOQ.xIs from CPP Portal and fill in the blank
spaces provided for mentioning the name of bidder and rates. Bidders need not
modify any other text or background shown in the BOQ template or replace it with
any other copy same BOQ in . xlIs format. The Central Public Procurement Portal
(https:// eprocure.gov.in/e-procure/app) will accept the BOQ template only and
hence the rate should not be quoted in any other place except BOQ template.

b) If any column is not applicable, keep the sheet as it is or quote ‘0’. The BOQ is in
excel sheet and only numerical values will be used for calculations.

c) The percentage fee quoted by the bidder is inclusive of all other charges etc.
excluding GST. GST shall be reimbursed extra on submission of proof of payment.

d) This agreement may be extended by IIT Delhi maximum until the completion of
works. In case the work is not completed by the executing agency within the
stipulated period.

e) The price bid should include the cost of all the works as detailed in the Terms of
reference and other additional activities as felt necessary by the Consultants /
Architects for completing the job.

f) The price bid shall also include the cost of all visits to be made by Consultants /
Architects to the Institute and the site of work. The cost of office expenses,
stationery, travelling, attending meetings and related expenses shall also be
deemed to be included in the price bid. The quoted fee will be for providing service
of all works, relating to project till actual completion of whole project including
statutory approvals and defect liability period of 12 months.

4.1.10 Letter of Transmittal: The Bidder should submit the letter of transmittal
(Annexure-2) attached with the document.
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4.2 Bid Opening and Evaluation

a.

b.

42.1

The Institute shall follow the QCBS (Quality Cum Cost-based Selection) Method
for selecting the successful bidders.

The system is based on a two-bid system where the technical bid and financial bid
shall be submitted and evaluated separately.

Technical bids will be opened first as per schedule and will be examined by a
technical committee. Technical evaluation shall be done only for eligible bidders
who have submitted bids as per eligibility criteria and technically qualified bidder
shall be called for presentation for further evaluation as per RFP.

The Financial bids will be opened only for maximum of top three technically
qualified bidders, provided they have an overall score of 75% or higher. These top
three bidders will be empaneled and must agree to the fee determined from the
gquotations submitted, as outlined in Section 4.2.2.

The details given in the power point presentation of the successful bidders will form
part of the agreement.

Technical Bid Evaluation

Technical bids received complete in all respects will only be opened as per schedule.

Each bidder shall be assigned marks out of 100, as per the criteria specified below:

Works of similar nature Maximum Marks
(15)

a) Consultancy fee of not less{15 marks [‘Similar work” means Agency must
than Rs. 800 Lakhs for one have executed Projects in the role of
similar work. Projects Consultant cum Architect or

Or equivalent for  Construction  of

b) Consultancy fee of not less Residential building & Institutional/
than Rs. 600 Lakhs for two Research  Building/ Building of
similar works. National Importance including

Or Institutional campus development

c) Consultancy fee of not less Works.”
than Rs. 400 Lakhs for three
similar works.

Self-attested photocopies of

a) Consultancy fee of not less documentary  evidence  towards
than Rs. 600 Lakhs for one 10 marks above, supported by relevant
similar work. satisfactory job completion

Or certificates, should be

b) Consultancy fee of not less submitted.
than Rs. 450 Lakhs for two
similar works.

Or

c) Consultancy fee of not less
than Rs. 300 Lakhs for three
similar works
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a) Consultancy fee of not less
than Rs. 400 Lakhs for one
similar work.

Or

b) Consultancy fee of not less
than Rs. 300 Lakhs for two
similar works.

Or

c) Consultancy fee of not less
than Rs. 200 Lakhs for three
similar works.

5 marks

Experience in Planning and designing of Maximum Marks

project works completed. (15)
a) 60,000 sgm in single work 15 marks [Definition of works of similar nature is
b) or same as above. Work should have
b) 50,000 sgm in each of two been completed.
works
or
c) 40,000 sgm in each of three Self-attested copy of experience
works certificates for completed work issued

by the awarding organization should
a) 45,000 sgm in single work {10 marks [be submitted.
or
b) 38,000 sgm in each of two
works

or
c) 30,000 sgm in each of three
works

a) 30,000 sgm in single work 5 marks

or
b) 25,000 sgm in each of two
works
or
c) 20,000 sgm in each of three
works
Experience in Planning and Maximum Marks
designing of project works
completed. (5)
c)
Experience of doing master plan of 2 marks |gelf-attested photocopies of
campus having area not less than documentary  evidence  towards
100 acres above, supported by relevant
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Experience of doing master plan of 5 marks satitsffacttory Job hould completign
campus having area more than 100 certiricates, shou €
acres submitted.
Annual Financial Turnover Maximum Marks
(10)
Average Annual Financial turnover
of Rs. 250 Lakhs for Consultancy
works in last 3 (three) consecutive
financial years. . :
d) Supporting Documents include a
2021-2022, 2022-2023, 2023-2024 10 Marks |Certificate from the Chartered
Accountant.
(For more than Rs.500 Lakhs)
2021-2022, 2022-2023, 2023-2024 | Marks
(For Rs.250 Lakhs to Rs.
500Lakhs)
Profit & loss account for the Maximum Marks
last five financial years. (5)
2019-2020 to 2023-2024 ® Marks
(If agency is in profit for all last 5 Supporting  Documents include a
e) financial year). Certificate from the Chartered
Accountant. (Form- ‘A’ duly certified
2019-2020 to 2023-2024 2 Marks |and audited by the Chartered
. . Accountants)
(If the agency is in profit at least 3
financial years out of 5 financial
years).
Solvency Certificate Maximum Marks
0 (5)
gg(l)vl_e;kcg/sof Rs. 200 lakhs to Rs. |3 Marks Solvency certified by his Bankers in
Solvency more than Rs. 500 lakhs. 5 Marks | o' B
| Organization Strength & Manpower Maximum Marks
’ 20
Designation | Min. Qualification No. Marks
Team Leader |B. Arch with more than 15 years of 1 2
and Architect |[Experience and must have handled
1 large projects. Should be registered
with the Council of Architects. The
minimum association with the firm
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should be 10 years.

Architect

years.

with the Council of Architects. Minimum
association with the firm should be 5

B. Arch with more than 10 years of 2 2
Experience and must have handled
large projects. Should be registered

More than 2 5

Junior ArchitectB. Arch with 3-8 years of Experience
and must have handled large projects.
Should be registered with the Council
of Architects. Minimum association with

the firm should be 2 years.

2105 2

More than 2 5

Civil Engineer

Degree (Civil) having 10-15 years of 1 3
experience in the same field.

AUutoCAD
Revit certified

Draftsmen

Relevant qualification with experience 2 2
of 05-10 Years of experience

Please note the Proof of salary credited to the employees, in support of the above
shall be submitted along with Bid for the month of March of last 5 financial years. In
addition, an undertaking shall be furnished by the employer that the person has been
a regular employee of the firm since last ---- Years.

g) Presentation by the bidders Maximum Marks
(20)
Marks to be allotted by Institute’s The presentation will be evaluated by a
evaluation committee /team based on committee constituted by IIT Delhi.
presentation made by the Consultant. Agency should show in their
(Note- A hard copy of the presentation presentation, details of manpower,
should be submitted) available technical resources and the
projects with GRIHA/equivalent rating.
(To be indicated by the agency in their
PPT)
Bidder should visit the campus and
study the scope and requirements.
h) Feedback Maximum Marks
()
All satisfactory feedback 5 marks |Agency should provide names and
contact details of support by relevant
Partly satisfactory feedback 2 marks |experience certificates. Institute
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authorities will contact them for

Negative feedback 0 marks feedback/ references.

CALCULATING THE TECHNICAL SCORE

A Bidder must secure a minimum of 75% marks (i.e. 75 out of total 100 marks) in Technical
Evaluation in order to be shortlisted for opening of financial bids.

4.2.2 Opening of Price Bid

The Financial bids will be opened only for the top three technically qualified bidders
(maximum three numbers), who score a minimum of 75% or higher marks in technical
evaluation. The bids shall be opened at the notified time, date and place as per RFP.

The lowest bid submitted for each of the specified project categories, namely, new
construction, campus master plans, and EPC mode—uwill be set as the final rate for the
work to be completed and will then be applied uniformly to all empaneled Consultants. All
the empaneled Consultants will be assigned work at the final rate arrived.

4.3 Award criteria

4.3.1 The successful bidders will be informed of the acceptance of their bids and shall
be required to furnish a “Performance Guarantee”. Necessary instruction with regard to
amount, time of depositing performance guarantee will be specified in the letter of offer.

4.3.2 The competent authority on behalf of the Board of Governors does not bind itself to
accept the lowest or any other tender and reserves to itself the authority to reject any or
all the tenders received without the assignment of any reason. All tenders in which any
of the prescribed condition is not fulfilled or any condition including that of conditional
rebate is put forth by the tenderer shall be summarily rejected.

4.3.3 Any effort on the part of the bidder or his agent to exercise influence or to pressurize
the employer would result in rejection of his bid. Canvassing of any kind is prohibited.

4.4 Signing of Agreement:

The Architectural consultants empaneled, will be required to sign the Contract agreement
on stamp paper within 15 days of the issue of award letter and award letter shall be issued
only after submission of P.G. as per format of the Institute. The RFP documents along
with price bid shall be deemed to form parts of the Contract.

4.5 Earnest Money and Security Deposit

e The bid can only be submitted after uploading the mandatory scanned documents
such as Demand Draft or Pay order or Banker's Cheque or Deposit at call Receipt
or Fixed Deposit Receipts and towards cost of EMD in favor of Registrar IIT Delhi
to be deposited with http://eprocure.gov.in/feprocure/app / NEFT facility.

e The physical EMD of the scanned copy of EMD uploaded shall be deposited by
the successful bidders within a week after opening of financial bid, failing which
the bid shall be rejected.

e The following undertaking in this regard shall be up-loaded by the intending
bidders: “the physical EMD shall be deposited by me / us with the Authority
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inviting the RFP, in case | / we become the lowest bidder, within a week of
the opening of financial bid, otherwise, department may reject the bid and
also take action to debar me / us from biding in any form in IIT Delhi”.

Copy of certificate of work experience and other documents as specified in the
RFP shall be scanned and up-loaded to the e-Tendering website within the period
of bid submission. However, certified / original copy of all the scanned and up-
loaded documents as specified in RFP shall have to be submitted by the lowest
bidder only along with physical EMD of the scanned copy of EMD uploaded within
a week physically in the office of e-tendering authority and it shall be sole
responsibility of lowest bidder.

EMD shall be released after the award of work and performance guarantee
submitted by the lowest bidder Rs. 10,00,000/- in the form of Bank Guarantee or
F.D.R from a Nationalized/Schedule Bank.

Security deposit of 2.5% will be retained from each running bill and will be released
after one year from the completion of work, as recorded by the executing
agency/PMC or the Institute. The release of the deposit is contingent upon the
satisfactory verification of the As-built drawings, Occupancy certificate, and
submission of all necessary statutory approvals from relevant authorities, including
but not limited to the Occupancy certificate, Fire clearance, CTO, and CTE, and
other documents related to the project, whichever is later.

4.6 Performance Bank Guarantee

Before signing the Agreement, the Agency should submit a “Performance Bank
Guarantee” (on standard format provided by IIT Delhi) from a Scheduled Bank
amounting Rs. 10,00,000/-.

Performance bank guarantee shall be released after getting satisfactory project
completion certificate and all the necessary statutory approvals from relevant
authorities, including but not limited to the Occupancy certificate, Fire clearance,
CTO, and CTE etc. as applicable from PMC/ Executing agencies i.e. CPWD/
RITES/NBCC etc as may be required, on completion of contract period of
60months.

It must be clearly noted that the work shall be considered completed only after all
necessary statutory approvals have been obtained from relevant authorities
including Occupancy certificate, Fire clearance, CTO, and CTE etc., as applicable.
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SECTION =V
ADDITIONAL DETAILS

5 Instructions for Online Bid Submission

As per the directives of Department of Expenditure, this RFP/tender document has been
published on the Central Public Procurement Portal
(URL:http://eprocure.gov.in/eprocure/app). The bidders are required to submit soft copies
of their bids electronically on the CPP Portal, using valid Digital Signature Certificates.
The instructions given below are meant to assist the bidders in registering on the CPP
Portal, prepare their bids in accordance with the requirements and submitting their bids
online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
http://eprocure.gov.in/eprocure/app

5.1 Registration

1) Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the
link “Click here to Enroll”. Enrolment on the CPP Portal is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as
part of the registration process. These would be used for any communication
from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class Il or Class Ill Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify / TCS /
nCode / eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSCs to others
which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user
ID / password and the password of the DSC / eToken.

5.2 Searching for Tender Documents

1) There are various search options built in the CPP Portal, to facilitate bidders to
search active tenders by several parameters. These parameters could include
Tender ID, organization name, location, date, value, etc. There is also an option
of advanced search for tenders, wherein the bidders may combine a number of
search parameters such as organization name, form of contract, location, date,
other keywords etc. to search for a tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal
to intimate the bidders through SMS / e-mail in case there is any corrigendum
issued to the tender document.
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3) The bidder should make a note of the unique Tender ID assigned to each tender,

in case they want to obtain any clarification / help from the Helpdesk.

5.3 Preparation of Bids

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the RFP/tender
document before submitting their bids.

Please go through the tender/RFP advertisement and the tender/RFP document
carefully to understand the documents required to be submitted as part of the bid.
Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of each of
the document that need to be submitted. Any deviations from these may lead to
rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender/RFP document / schedule and generally, they can be in
PDF / XLS / RAR / DWF formats. Bid documents may be scanned with 100 dpi
with black and white option.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision
of uploading such standard documents (e.g. PAN card copy, annual reports,
auditor certificates etc.) has been provided to the bidders. Bidders can use “My
Space” area available to them to upload such documents. These documents may
be directly submitted from the “My Space” area while submitting a bid and need
not be uploaded again and again. This will lead to a reduction in the time required
for the bid submission process.

5.4 Submission of Bids

1)

2)

3)

4)

Bidder should log into the site well in advance for bid submission so that he/she
uploads the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Bidder has to select the payment option as “on-line” to pay the tender fee / EMD
as applicable and enter details of the instrument. Whenever EMD / RFP fees is
sought, bidders need to pay the RFP fee and EMD separately on-line through
RTGS (Refer to Schedule, Page No.8).

A standard BoQ format has been provided with the bid document to be filled by all
the bidders. Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. Bidders are
required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details (such as
name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the
filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.
Or

In some cases, Financial Bids can be submitted in PDF format as well (in lieu of
BOQ).
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5)

6)

7

8)

9)

The server time (which is displayed on the bidders’ dashboard) will be considered
as the standard time for referencing the deadlines for submission of the bids by
the bidders, opening of bids etc. The bidders should follow this time during bid
submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot
be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128 bit
encryption technology. Data storage encryption of sensitive fields is done.

The uploaded RFP documents become readable only after the RFP opening by
the authorized bid openers.

Upon the successful and timely submission of bids, the portal will give a successful
bid submission message & a bid summary will be displayed with the bid no. and
the date & time of submission of the bid with all other relevant details.

Kindly add scanned PDF of all relevant documents in a single PDF file of
compliance sheet.

5.5 Assistance to Bidders

1)

2)

5.5.1
1

2)

3)

Any queries relating to the RFP document and the terms and conditions
contained therein should be addressed to the RFP Inviting Authority or the
relevant contact person indicated in the RFP.

Any queries relating to the process of online bid submission or queries relating
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. The
contact number for the helpdesk is 1800 233 7315.

General Instructions to the Bidders

The RFP will be received online through portal
http://eprocure.gov.in/eprocure/app . In the Technical Bids, the bidders are
required to upload all the documents in .pdf format.

Possession of a Valid Class Il/lll Digital Signature Certificate (DSC) in the form
of smart card/e-token in the company's name is a prerequisite for registration
and participating in the bid submission activities  through
https://eprocure.gov.in/eprocure/app. Digital Signature Certificates can be
obtained from the authorized certifying agencies, details of which are available
in the web site https://eprocure.gov.in/eprocure/app under the link “Information
about DSC”.

Bidder are advised to follow the instructions provided in the ‘Instructions to the
Bidders for the e- submission of the bids online through the Central Public
Procurement Portal for e-Procurement at https://eprocure.gov.in/eprocure/app.
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ONLINE BID SUBMISSION DETAILS

The Online bids (complete in all respects) must be uploaded online in two parts as
explained below: -

Part — 1 (Technical Bid)

(Following documents to be provided as single PDF file)

SI.No | Documents Content File Type
1. Scan Copy Demand Draft/Pay order or Banker's .PDF
- .+ | Cheque /Deposit at Call Receipt/FDR of any
Technical Bid Scheduled Bank against EMD.

2. Self-attested certificate of work experience and .PDF
area details of projects executed.

3. Certificate of Registration of GST and .PDF
acknowledgment of filled return of GST.

4 Copy of PAN, GST, ITR of last 3 years PDE

5 Undertaking as per on firm’s letter head. .PDF
“The physical EMD shall be deposited by me
/ us with the Authority inviting the RFP, in
case | / we become the lowest bidder, within
a week of the opening of financial bid,
otherwise, department may reject the bid and
also take action to debar me / us from
bidding in any form in IlIT Delhi”

6 Annexures and Forms (duly filled & signed by PDF
the bidders)

7 Any other documents specified in RFP required PDF
for Eligibility Criteria / Technical evaluation

8 ESI/ EPF if applicable PDF

9 Undertaking of debarring PDF

Part — 2 (Financial Bid)
SI.No | Document Content File Type
1. [Financial Bid Price bid should be submitted in BOQ format. Xls

All above documents shall be as per RFP Notice
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Name of the firm / Bidder

SECTION = VI

FORMS AND ANNEXURES

FORM ‘A’
FINANCIAL INFORMATION

Financial Analysis-Details to be furnished duly supported by figures in balance sheet /
profit & loss account for the last five financial years duly certified and audited by the
Chartered Accountants, as submitted by the applicant to the Income Tax Department
(Copies to be attached).

S.No.(Fig | Particulars Financial Years

in Lakhs

Rs.) 2019-20 2020-21 2021-22 2022-23 | 2023-24
Gross Turnover on
consultancy
works.

2 Financial arrangements for carrying out the proposed work.

Signature of Chartered Accountant with Seal

SEAL & SIGNATURE OF BIDDER(S)
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FORM ‘B’

FORM OF SOLVENCY
BANKERS’ CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that
M/s./Shrfi......ccovvveiiinen.

............................................. having marginally noted address, a customer of our
bank are / is respectable and can be treated as good for any engagement up to a limit of

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

Seal & Signature for the Bank

NOTE:

a. Bankers certificate should be on letter head of the Bank, addressed to
Registrar’s Indian Institute of Technology Delhi.

b. In case of partnership firm, certificate should include names of all partners as
recorded with the Bank.
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FORM ‘C-1°
PROJECTS UNDER EXECUTION

SYjleway

11
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FORM ‘D’

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM- ‘C’

S.no. | Description

1 Name of work/project & location

2 Project Cost.

3 Name of Executive Agency for Consultancy work

4 Total fees for Consultancy work as per
agreement.

5 Date of start of Consultancy work

6 Stipulated Date of completion of Consultancy
work

7 Actual Date of completion of Consultancy work
(For completed work)

8 Total Consultancy fees paid as on date

9 Performance Report considering technical | Outstanding/Very Good/
proficiency, Quality of inspection and General | Good/Satisfactory/poor
Behavior

10 Contact details of officials to confirm the executed
work details

11 Built up area

12 Type of building

13 Mode of execution by executing Agency EPC/ Item rate/ Percentage

rate/ Lumpsum
Dated: Stamp with Signature of Executive Engineer

Or Equivalent officer

Note: Completion certificate having above information shall be considered for evaluation
process otherwise bidder has to submit performance report as per the above format duly
signed and stamped by Client.
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FORM ‘F’
STRUCTURE & ORGANIZATION

1. Name & Address of the bidder

2. Telephone No. / Email id /Mobile No./Fax No.

3. Legal status of the bidder

(Attach copies of original document defining the legal
status).

a) An Individual

b) A proprietary firm

C) A firm in partnership

d) A limited company or Corporation

4. Particulars of registration with various Government bodies (attach attested photo -
copy).

ORGANIZATION/PLACE OF REGISTRATION REGISTRATION No.

1.

2.

5. Names and Titles of Directors & Officers with designation
to be concerned with this work.

6. Designation of individuals authorized to act for the
organization.

7. Has the bidder or any constituent partner in the case of
partnership firm limited company or Corporation ever
abandoned the awarded work before its completion? If
so, give name of the project and reasons for
abandonment.

8. Has the bidder, or any?
blacklisted/debarred in last 3 years.
convicted by the court of law.

If so, give detalils.
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In which field of building construction, the bidder has
specialization and interest?

10.

Any other information considered necessary but not
included above.

Signature of bidder(s) with seal & stamp
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Form E-1

Format for furnishing CV of Key personnel proposed to be engaged in the

Consultancy.

Educational Qualification

No
Name of Personnel
Graduate

Field Specialization

Position Held (at Present)
Post- Graduate

Diploma

in

experience

Remarks

Professional
years *

* Attested copy of Degree/Diploma certificate of each personal is to be uploaded by the

bidder for evaluation.

RFP for Empanelment of Architectural Consultants at [IT Delhi

(Authorized
Signatory)

Page 59 of 68




Annexure 1

<< Organization Letter Head >>

DECLARATION

| / We, hereby declare that all the
information and data furnished by our organization with regard to this RFP document are
true and complete to the best of my/ our knowledge. | / we have gone through the
specification, conditions and stipulations in detail and agree to comply with the
requirements and intent of specification.

1 Name & Address of the bidder

2 Phone

3 E-mail

4 Contact person name

5 Mobile number

6 GST number

7 PAN number

8 UTR no. with date [for payment of

EMD] or DD No. with date

BANK DETAILS

9 Bank name

10 Branch address

1" Branch telephone no.
12 MICR Code of the bank
13 IFSC code

14 Bank Account no.

15 Type of account
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We further declare that our organization has not been blacklisted / delisted or put on
holiday by any Institutional agency / Govt. Department / Public Sector Undertaking in the
last three years and all the information furnished in this proposal is true.

[Signature of the bidder]
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Annexure-2
LETTER OF TRANSMITTAL

From:-

To,

Executive Engineer (CD-I)

Indian Institute of Technology Delhi
Hauz Khas, New Delhi-110016

Subject: Empanelment of Architectural consultant / Architectural firms for
Providing Comprehensive Architectural & Engineering Consultancy Services at IIT
Delhi.

Sir,

Having examined the details given in bid document for the above work, I/we hereby
submit the

relevant information.

I I/We hereby certify that all the statements made and information supplied in the
enclosed Forms FORM-A, B, C, C1, D, E and E1 accompanying statement are true and
correct.

ii. I/we have furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

il I/we submit the requisite certified solvency and authorize Registrar Indian Institute
of Technology Delhi to approach the Bank issuing the solvency certificate to confirm the
correctness thereof. I/We also authorize Registrar Indian Institute of Technology Delhi to
approach individuals, employers, firms, and corporation to verify our competence, work
experience, and general reputation.

\Y I/'we also declare that our firm is not subjected to any disciplinary action by any
central government agency/institute or Hon’ble court or debarred from practice during the
last 5 years.

% I/'we submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following works:
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Name of work Certificate from

Certificate

It is certified that the information given in the enclosed eligibility bid is correct. It is also
certified that I/We shall be liable to be debarred, disqualified/ cancellation of enlistment in
case any information furnished by me/us found to be incorrect.

Enclosures:
Date of submission Seal & Signature(s) of bidder(s)
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List of documents in support of eligibility criteria

Annexure - 3

Sl
No

Technical Parameters

Figure duly filled
by the bidders

Page No. of
submitted
documents.

Status of
Submission
(Indicated
Yes/No).

Experience of Completed
Similar works.

Al

Consultancy fee of not less
than Rs. 400 Lakhs for one
similar work.

Or

Consultancy fee of not less
than Rs. 300 Lakhs for two
similar works.

Or

Consultancy fee of not less
than Rs. 200 Lakhs for three
similar works.

A2

Area of project works
completed.

30,000 sgm in single work
Or

25,000 sgm in each of two
works,

Or

20,000 sgm in each of three
works.

Financial Information

B.1

Average Annual Financial
turnover of Rs. 250 Lakh for
Consultancy works in last 3
(three) consecutive financial
years.

Note 1: Supporting Documents

include a Certificate from the
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Chartered Accountant.

2021-2022

2022-2023

2023-2024

B.2

Profit & loss account for the last
five financial years in Form- ‘A’
duly certified and audited by the
Chartered Accountants,

2019-2020

2020-2021

2021-2022

2022-2023

2023-2024

B.3

Minimum solvency of Rs. 200
lakhs certified by his Bankers in
Form-‘B’

Documents as specified in
RFP.

C1l

Scan Copy of Demand
Draft/Pay order or Banker's
Cheque /Deposit at Call
Receipt/FDR of any Scheduled
Bank against EMD.

C.2

Undertaking as per on firm’s
letter head.

“The physical EMD shall be
deposited by me / us with the
Authority inviting the RFP, in
case | / we become the lowest
bidder, within a week of the
opening of financial bid,
otherwise, department may
reject the bid and also take
action to debar me / us from
bidding in any form in lIT Delhi”

GST Registration Certificate

PAN Card

Blacklisting undertaking
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FINANCIAL BID

Name Work: Empanelment of Architectural consultant/ Architectural firms for
Providing Comprehensive Architectural & Engineering Consultancy Services at
[IT Delhi.

SCHEDULE OF PRICE PROPOSAL

Description Consultancy fee to be quoted in
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No. percentage
Qty/unit. (In figures) (In words)
AMOUNT
Without GST

1. New /Original works (under non-

EPC)

Academic and non- residential | | ... %

buildings

Residential buildings and Hostels | | ........... %
2 Repetitive works

2.1.1) Academic and non-

residential buildings %

2.1.2) Residential buildings and

Hostels %
3 EPC mode

4.1.1) Academicand non- | | ... %

residential buildings

4.1.2) Residential buildingsand | | ... %

Hostels
4 Revision of Master Plan of the Lump-sum

Institute Campus requiring cost

approval from concerned
authorities

Signature of Authorized Representative with seal
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