

INDIAN INSTITUTE OF TECHNOLOGY, DELHI
HAUZ KHAS, NEW DELHI - 110016

CORRIGENDUM

No. IITDEE(P)/2011-12/184.

Dated : 24.01.12

S.No.	Name of Work	Estimated Cost Rs.	Earnest Money Rs.	Completion Period
1.	Name of work:- A/R & M/O. Building in East Campus at IIT Delhi during 2011-12. Sub Head :- External Wall Painting in II-B-1, 4 & 7 (3 nos. houses) house in West Campus at IIT Delhi.	99222/-	1984/-	10 Days

Due to unavoidable circumstances following dates are extended as under:-

Last date of Receipt of application for Quotation	: 27:01:12	up to 4:00 P.M. R. No. MZ - 137
Last date of issue of Quotation	: 30:01:12	up to 5:30 P.M. R. No. MZ - 137
Date & Time of submission of Quotation	: 31:01:12	up to 3:30 P.M. R. No. MZ - 137
Date & Time of opening of Quotation (same day)	: 31:01:12	up to 3:30 P.M. R. No. MZ - 137

Other Terms and Conditions will remain same.


(Executive Engineer (Planning))

(NPN - 10)

To:-

1. Executive Engineer (Planning)
2. AEE (M-II)
3. D.A. (Works) → For opening of Quotation in the office of EE (P) on 31/01/12 at 3:30 PM
4. Notice Board
- ✓ 5. Web site Administrator, IIT Delhi.